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EPA CONTRACT NUMBER: EP-W-14-001

RFO NUMBER: 001

1. TITLE: Training Support for the CERCLA Education Center

2. ESTIMATED PERIOD OF PERFORMANCE: Proposal approval date through
09/09/19

3. EPATOCOR: Gary Turner
4. BACKGROUND AND PURPOSE:

This Task Order (TO) provides support for the EPA Office of Solid Waste and Emergency
Response’s (OSWER) CERCLA Education Center (CEC), the NARPM Annual Training
Program, other training efforts, and meetings sponsored by EPA OSWER. The Contractor shall
support tasks and activities for the CEC, the NARPM Annual Training Program, other training
efforts, and meetings conducted by EPA OSWER. The Contractor shall support the delivery of
the CEC training courses; provide and incorporate major and minor revisions to instructional
materials as required for each delivery, including tailoring deliveries of the training to include
the needs of specific audiences. Target audiences are EPA On-Scene Coordinators (OSC),
Remedial Project Managers (RPM), other site managers, Community Involvement Coordinators,
Site Assessors, Risk Assessors, Regulators, Headquarters Staff and Management, private
academia and stakeholders as well as other Federal, state, tribal, and local government agencies.
The Contractor also shall provide planning and coordination support for NARPM committee
meetings; training development, delivery, and instruction; administrative and logistical for the
training program; after-action activities; and support for NARPM as they meet throughout the
year to support training for RPMs. It should be noted that while the Period of Performance for
this Task Order ends in September of 2019, planning, scheduling and preparation for training
courses often happens years in advance. This Task Order often refers to CEC Calendars through
2020 as much of the planning and the work involved for 2020 will be accomplished before the
end of this POP. A summary of the types of tasks includes:

e Project management:

o Conduct routine project management activities, including regular communication
with the EPA TOCOR, tracking budgets, calculating projections, preparing
monthly reports, and holding meetings with the training development and delivery
teams

e Quick turnaround tasks, as identified via technical directive to support data calls from

senior management.
e CEC Management

o Draft biweekly accomplishment reports for senior management;

o Coordinate with EPA Regional offices to identify and training space for the 2014-
2020 CEC Calendar, as necessary;

o Maintain and update the CEC flyers for each training course;
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o File and process deliverables for deliveries of the CEC courses;

o Update the 2014-2020 CEC Calendar, as changes become necessary by
legislation, budget, scheduling and events.

e CEC Media Library:

o Maintain an electronic library of all CEC supported training either via Compact
Disks (CD), Digital Video Disk (DVD) or portable external hard drive to provide
electronic copies of training materials upon request and to maintain a record of all
training delivered by the CEC.

o Ensure source files are in compatible formats for EPA use, distribution, editing
and manipulation such as both MS Word and also as Portable Document Format
(PDF) and convert, materials as necessary to maintain standard compatibility.

o Conduct inventory of videos and convert to an up-to-date format.

e Production of Remedial Process, and Removal Process Resource DVDs
e Conversion of designated CEC courses into distance-based learning;

o Develop a distance based learning program for the CEC courses. Participate in the
drafting of a plan on how to convert and modify the existing course material to a
distance learning platform. This will include the following activities:

= Research/review ERTP VU software platform or other EPA approved
platforms, as necessary

s  Work with instructors for each CEC course and determine what portions
of each course can be converted to online training modules and/or
webinars.

CEC Training Course Deliveries 2014-2020, Tasks for each course include:
o Revise course materials and prepare for 2014-2020 deliveries.
o Provide instructors/training specialists for 2014-2020 deliveries
o Support deliveries
o Complete after action activities as they are identified.

CEC Courses Include:

CERCLA Education Center (CEC) Training Course Summaries and Agendas

Best Management Practices for Site Assessment, Remediation and Greener Cleanups

The Best Management Practices for Site Assessment, Site Remediation, and Green Remediation
Footprint Reduction 1-day course is comprised of the following three Best Management
Practices (BMP) sessions:

e  BMPs for Site Assessments: These BMPs draw on science and technology advancements
and practitioner experience to develop strategies for making site assessments more
scientifically-defensible, resource-effective, adaptive to changing project needs, and
responsive to stakeholder concerns. Applied to new or active projects, the BMPs can be
used to significantly reduce data collection costs, expedite project schedules, enhance
stakeholder communication, and improve project and site decision quality.

e BMPs for Site Remediation: The remediation phase of a project is subject to significant
uncertainties and other influences that can effect successful execution. The EPA has
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evaluated and compiled BMPs used to improve site remediation efforts through design
and operation enhancements. This training presents an overview of available remedial
technologies, considerations for selecting the appropriate remedy, specific remedial
approaches, and BMPs to consider throughout the remediation process.

e BMPs for Green Remediation Footprint Reduction: Green Remediation is the practice of
considering all environmental effects of remedy implementation and incorporating
options to minimize the environmental footprint of cleanup actions. This training
discusses the EPA’s view of green remediation and the performance of environmental
footprint assessments and provides a brief overview of the EPA's "Methodology for
Understanding and Reducing a Project's Environmental Footprint" report (visit
www.cluin.org/greenremediation/methodology for additional information).

This course is offered in support of the EPA's Office of Solid Waste and Emergency Response
(OSWER) effort to improve the technical competency of Small and Disadvantaged Businesses
(SDBs) as they compete for environmental cleanup jobs. While the target audience for this
course is SDBs, the course content is also beneficial for the EPA, federal, tribal, state, and
private industry technical project managers and stakeholders involved in the development and
implementation of BMPs to clean up hazardous waste sites.

Best Management Practices for Site Assessment, Remediation and Greener Cleanups
Agenda

Time Topic
8:30 am. — 8:45 am. Welcome and course logistics
(15 minutes)
8:45am.—10:15 am. Best Management Practices for Site Assessment

(90 minutes)

10:15 am. — 10:30 a.m.

. BREAK
(15 minutes)

10:30 am. — 11:30 am. | Best Management Practices for Site Assessment (continued)
(60 minutes)

11:30 p.m. — 12:30 p.m.

(60 minutes) C T

12:30 p.m. — 2:30 p.m. Best Management Practices for Site Remediation
(120 minutes)

2:30 p.m. - 2:45 p.m.

(15 minutes) BEELC
2:45pm.—-3:15 p.m. Best Management Practices for Site Remediation (continued)
(30 minutes)
3:15p.m. —4:30 p.m. Best Management Practices for Green Remediation Footprint Reduction

(75 minutes)

4:30 p.m. — 4:55 p.m. Small Business Mentoring
(25 minutes)

4:55 p.m. - 5:00 p.m. Wrap-up / Course Evaluations
(5 minutes)







Best Practices for Site Characterization throughout the Remediation Process

Best Practices for Site Characterization Throughout the Remediation Process is based on best
management practices (BMP) implemented by the U.S. Environmental Protection Agency
(EPA), partnership organizations, federal and state partners, and consultants. Participants will
learn how to streamline projects in a legal, technically sound, and cost-effective manner. By
taking the course, participants achieve the following objectives:

Integrate best practices into traditional project activities. This course illustrates how to
use more effective sampling plan design, data collection, analysis, and management
strategies at various entry points in a typical project time-line. The course highlights
emerging quality assurance and quality control methods for evaluating data sufficiency
and optimizing project sequencing. Case studies highlight benefits of using best practices
at hazardous waste sites.

Effectively collect and communicate critical project information. The course stresses the
use of the systematic planning process to involve key stakeholders and develop the
conceptual site model (CSM). The course provides examples of CSMs and describes how
they are used as the basis for project and sampling plan design, and as a tool for
maintaining stakeholder consensus throughout the project life cycle. Participants will be
shown how comprehensive systematic planning extends beyond normal data quality
models. The course examines tools for managing the uncertainties associated with
sampling, social, economic, and political factors that significantly impact hazardous
waste cleanup and reuse projects.

Design dynamic work strategies. Systematic planning provides the foundation for
designing effective dynamic work strategies (DWS). The course describes the
components of a DWS, including (1) methods for verifying performance, (2) using
collaborative data sets, (3) methods for real-time decision making, (4) managing sample
and small-scale variability, (5) designing project and field decision logic, (6)
implementing contingencies, and (7) creating streamlined work plans.

Recognize and overcome the challenges presented while implementing a dynamic work

strategy. Controlling a project during a DWS is challenging and involves communication
and planning. Participants will learn how to manage and adjust programs in the field
while maintaining the project’s integrity. The course describes methods for controlling
and directing work during dynamic work efforts, which include using unitized costing,
setting project ceilings, and lowering project costs. Participants will examine how more
focused characterization efforts can extend project funds and maximize the data
collected.

Use BMPs to support all phases of the environmental cleanup life cycle. In addition to
supporting site characterization, site characterization and remediation BMPs can directly




support risk assessment, technology selection, remedial design, remedy implementation,

long-term operations, and optimization efforts. The course describes specific ways
practitioners can apply the BMPs to support these major project phases.

Best Practices for Site Characterization throughout the Remediation Process Agenda

TIME

|

MODULE

Day 1

8:30 am. — 8:45 am.

Module 1: Introduction

8:45am.—-10:15 a.m.

Module 2: Overview of Best Practices
Poudre River Case Study

10:15am. - 10:30 a.m.

Break

10:30 am. - 11:30 a.m.

Module 3: Systematic Planning and Module 3a: Preparing for and Conducting
the Systematic Planning Meeting
RCRA Corrective Action Site Case Study

11:30 am. - 12:30 p.m.

Lunch

12:30 p.m. — 2:00 p.m.

Module 3b: CSM
Black Butte Mine Case Study

2:00 pm. —2:15 p.m.

Break

2:15 p.m. — 4:00 p.m.

Module 3c: Real-Time Measurement Technologies

Day 2

8:30 a.m. — 10:00 a.m.

Module 3d: Data Management, Assessment, and Visualization
Wyckoff Case Study
Newmark Groundwater Site Case Study

10:00 am. —10:15 a.m. Break
10:15am. —11:45 a.m. Module 3d, Continued
11:45 am. — [2:45 p.m. Lunch

12:45 p.m. — 1:30 p.m.

Module 4: DWS Work Plans and Module 4a: DWS Work Plans and
Collaborative Data

1:30 p.m. — 2:15 p.m.

Module 4b: Evaluating Real-Time Technologies, Conducting the DMA, and
SOPs

2:15 p.m. —2:30 p.m.

Break

2:30 p.m. —4:00 p.m.

Module 4c¢: Statistical Sampling Design

Day 3

8:30 am. — 9:30 a.m.

Module 4d: Decision Logic, Sequencing, and Data Management

9:30 am. —10:30 a.m.

Module 5: Implementing a Dynamic Field Investigation
Jacob’s Smelter Case Study

10:30 am. — 10:45 a.m. Break

10:45 am. —11:45 am. Module 6: Risk Assessment and Data from Real-Time Measurement
Technologies
Region 10 ICS Case Study

11:45 p.m. — 12:45 p.m. Lunch

12:45 p.m. — 1:45 p.m.

Module 7: Using Best Practices for Characterization During Remedy Design
and Implementation

1:45 p.m. — 2:00 p.m. Break
2:00 p.m. —2:45 p.m. Module 7, Continued — Palermo Case Study and Time Oil/Well 12A Case
Study

2:45 p.m. — 3:00 p.m.

Module 8: Wrap Up




Groundwater High-Resolution Site Characterization

The Groundwater High-Resolution Site Characterization (HRSC) Course is a two-day training
course that focuses on groundwater characterization and discusses (1) the impacts of subsurface
heterogeneity on the investigation and cleanup of groundwater and related media, (2) the need
for scale-appropriate measurements and adequate data density, and (3) the tools and strategies
that are available to overcome the impacts of subsurface heterogeneity. The course addresses the
following technical content:

Defining and explaining the need for and benefits of HRSC

Understanding the sources and attributes of subsurface heterogeneity and their impact on
hydrogeology, contaminant fate and transport, and source and plume relationships
Defining and using scale-appropriate measurements, adequate data density, and
collaborative data sets

Explaining the application of HRSC to the characterization of integrated media,
including: groundwater, soil, soil vapor, surface water, sediments and bedrock
Evaluating potentially applicable tools for subsurface investigations of shallow
unconsolidated environments, deep unconsolidated environments, fractured and porous
media, and the groundwater and surface water interface

Developing effective HRSC implementation and investigation strategies

Managing and visualizing HRSC data for decision making

Applying HRSC to remedy design, implementation and optimization

After taking this course, participants will be armed with information that will allow them to
improve their subsurface investigation approaches and develop more realistic and comprehensive
conceptual site models (CSM). CSMs developed based on HRSC strategies and tools will
decrease site uncertainty, improve the remedy selection process for groundwater remedies, and
better enable the evaluation, design, and implementation of targeted in situ and ex situ
groundwater remedies.

The recommended audience for this course includes EPA, federal, state, tribal, and private
industry technical project managers, practitioners and other stakeholders involved in
groundwater investigation and remediation.

Groundwater High-Resolution Site Characterization Agenda

Time Topic

DAY 1

9:00 am.—10:15 a.m.

Module I: Introduction and Background

10:15 a.m. — 10:30 a.m. BREAK

10:30 am. — 12:00 a.m.

Module : Introduction and Background, Continued

12:00 a.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 2:45 p.m.

Module 2: Impacts of Subsurface Heterogeneity




Time Topic

2:45 p.m. — 3:00 p.m. BREAK

3:00 p.m. — 3:45 p.m. Module 3: Scale Appropriate Measurement

3:45 p.m. — 5:00 p.m. Module 4: Potentially Applicable Tools |

DAY 2

9:00 am. —10:30 a.m.

Module 4: Potentially Applicable Tools, Continued

10:30 a.m. — 10:45 am.

BREAK

10:45 a.m. — 12:00 p.m. | Module 4: Potentially Applicable Tools, Continued

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 2:00 p.m.

Module 5: Data Use, Management, Visualization, and HRSC Planning Checklist

2:00 p.m. —2:15 p.m. BREAK

2:15 p.m. —2:45 p.m.

Module 5: Data Use, Management, Visualization, and HRSC Planning Checklist,
Continued

2:45 p.m. — 3:45 p.m. Module 6: Case Studies

3:45 p.m. — 4:00 p.m. Module 7: Wrap-Up

Hazard Ranking System

Hazard Ranking System (HRS) provides a detailed review of the HRS model and how the model
is applied to various site conditions. The course is intended to enable staff to prepare HRS
packages for the National Priorities List (NPL) and to plan and implement preliminary
assessments (PA) and site inspections (SI) to address future HRS scoring issues. By taking the
course, participants will achieve the following objectives:

Explain the site assessment process under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA) and the role of HRS. The course provides an
overview of key provisions of CERCLA and the general response process established
under the National Oil and Hazardous Substances Pollution Contingency Plan (NCP).
The course discusses procedures and requirements for conducting site assessments and
using the HRS to score sites for placement on the NPL.

Define and explain the HRS in detail. The course explains the overall structure and
elements of the HRS and how a site score is calculated. The course also provides a
detailed explanation of each scoring factor (likelihood of release, waste characterization,
and targets) for each pathway (ground water, surface water, soil exposure, and air)
evaluated by the HRS. In addition, the course addresses HRS rules for scoring sites with
releases of radionuclides.

Illustrate a general approach to scoring sites using the HRS and preparing an HRS
package. The course provides an introduction to the process by which HRS packages are
prepared, identifies the elements of a complete package, and discusses accurate site




scoring. The course examines documentation and analytical data quality needed to
support HRS packages.

o Identify and use guidance and software to successfully prepare an HRS package. The
course will identify regulations and guidance issued by the EPA applicable to HRS
scoring packages and has participants prepare a HRS score for a site.

The HRS course is a 4-day workshop held at various locations in the continental United States.
The course is designed for personnel who are required to compile, draft, and review preliminary
PA, SI, and HRS documentation records and packages submitted for sites proposed for the NPL.
This course is open to EPA, federal, state, and tribal personnel who support site investigation
programs.

Hazard Ranking System Agenda

Time Topic

DAY 1

8:30 a.m. — 9:00 a.m. Introduction

9:00 am. —9:30 am. CERCLA and HRS: Legal Background

9:30 a.m. — 10:30 a.m. Overview of the HRS

10:30 a.m. — 10:45 a.m. BREAK

10:45 am. — 12:00 p.m. | HRS Exercise 1 — CSM for LPQ Auto Parts

12:00 p.m. — 1:15 p.m. LUNCH

1:15 p.m. - 2:30 p.m. HRS Documentation Package and Analytical Data Quality

2:30 p.m. — 2:45 p.m. BREAK

2:45 p.m. — 3:30 p.m. Sources and Waste Characterization

3:30 p.m. —4:15 p.m. HRS Exercise 2 — Characterization of Sources

DAY 2

8:30 am. -9:15 a.m. Likelihood of Release

9:15a.m. — 10:15 a.m. HRS Exercise 3 -- Observed Release

10:15 a.m. — 10:45 a.m. | Targets — Level of Contamination

10:45 am. — 11:00 a.m. BREAK
11:00 a.m. — 11:30 am. | HRS Exercise 4 — Actual Contamination of Targets
11:30 a.m. — 12:45 p.m. LUNCH

12:45 p.m. — 12:50 p.m. | Ground Water Pathway - Overview

12:50 p.m. — 1:45 p.m. Ground Water Pathway — Defining Aquifers

1:45 p.m. —2:00 p.m. BREAK

2:00 p.m. —2:45 p.m. Ground Water Pathway — Likelihood of Release and Waste Characteristics

2:45 pm. —3:15p.m. HRS Exercise 5 — Ground Water Pathway Potential to Release to the Chagrin




Time

Topic

Aquifer

3:15 p.m. — 4:00 p.m.

Ground Water Pathway — Targets

DAY 3

8:30 a.m. —9:30 a.m.

HRS Exercise 6 — Ground Water Pathway —
Glacial Aquifer

9:30 a.m. — 9:45 a.m.

Ground Water Pathway — Summary

9:45 a.m. — 10:00 a.m.

BREAK

10:00 a.m. — 11:00 p.m.

Surface Water Pathway — Likelihood of Release

11:00 p.m. — 11:30 a.m.

HRS Exercise 7 — Surface Water Pathway Potential to Release

11:30 a.m. — 12:00 p.m.

Surface Water Pathway — Drinking Water Threat

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 1:30 p.m.

Surface Water Pathway — Human Food Chain Threat

1:30 p.m. — 2:00 p.m.

HRS Exercise 8 — Surface Water Human Food Chain

2:00 p.m. —2:30 p.m.

Surface Water Pathway — Environmental Threat

2:30 p.m. - 3:00 p.m.

HRS Exercise 9 — Surface Water Environmental Threat

3:00 p.m. — 4:00 p.m.

Ground Water to Surface Water Component

DAY 4

8:30 a.m. — 9:00 a.m.

Air Pathway

9:00 am. —9:30 a.m.

HRS Exercise 10 — Air Pathway Likelihood of Release and Waste Characteristics

9:30 a.m. — 10:00 a.m.

HRS Exercise 11 — Air Pathway Targets

10:00 a.m. — 10:15 a.m.

BREAK

10:15a.m.—11:00 a.m.

Soil Exposure Pathway

11:00 am. — 12:00 p.m.

HRS Exercise 12 — Soil Exposure Pathway Resident Population Threat

12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. — 2:00 p.m. HRS Exercise 13 — Soil Exposure Pathway Nearby Population Threat
2:00 p.m. — 2:15 p.m. BREAK

2:15 p.m. — 2:45 p.m.

HRS Exercise 14 — Site Score

2:45 p.m. — 3:00 p.m.

Wrap Up

IGCEs for RPMs: From Scoping to Funding

IGCEs for RPMs: From Scoping to Funding: This full-day course focuses on the procedures and
resources RPMs can use for preparing independent government cost estimates (IGCE) for
remedial program activities. Participants discover the recommended procedures for
accomplishing this challenging task. This course provides an overview of current policies and
resources for RPMs to use in preparing IGCEs. After the review, participants are challenged by a
hands-on exercise to prepare their own IGCEs. At the end of the exercise, participant results are
reviewed and the source of the different outcomes is discussed. This course also includes a
discussion of the types of IGCEs used in the Superfund program and negotiations and
documentation of costs.

This course is recommended for both new and experienced RPMs and others who are responsible
for developing IGCEs for remedial program activities. Participants receive 7 hours of
Contracting Officer Representative (COR) training toward the requirements of the Clinger-
Cohen Act.
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IGCEs for RPMs: From Scoping to Funding Agenda

Time Topic

8:30 a.m. — 8:45 a.m. Welcome, Introduction and Ice Breaker

8:45 am. —9:45 am. Module 1: Contracts Background for RPMs

9:45 a.m.—10:15 am. Module 2: IGCEs Background

10:15 am. — 10:30 am. Break

10:30 am. - 11:30 am. | Module 3: IGCE Exercise — Set Up and Group Work

11:30 a.m. — 12:30 p.m. Lunch

12:30 p.m. — 1:45 p.m. Module 3: IGCE Exercise (continued) Finish Group Work and Debrief

1:45 p.m. —2:00 p.m. Break

2:00 p.m. — 2:15 p.m. Module 4: Negotiations: Introduction and Exercise Set-up

2:15 p.m. - 2:45: p.m. Module 4: Negotiations Exercise

2:45 p.m. —3:15: p.m. Module 4: Negotiations Exercise Debrief

3:15 p.m. — 3:45 p.m. Module 5: After TO Award
3:45 pm — 4:00 p.m. Q&A and Wrap Up

Legal Issues for RPMs
Legal Issues for RPMs is a full-day training course designed to instruct RPMs on entry to private
property to implement Comprehensive Environmental Response, Compensation, and Liability
Act (CERCLA) response actions and on efficiently managing site records. Issues to be covered
include (1) sources and limitations on entry authority under the U.S. Constitution (due process,
takings and free speech), CERCLA and the National Oil and Hazardous Substances Pollution
Contingency Plan (NCP); (2) preparing to seek consent to enter from property owners; (3) tools
used to document consent; (4) defining what constitutes a record; and (5) tips for managing
email. An RPM’s failure to address the legal issues surrounding entry to private property and to
maintain site records may lead to significant adverse consequences for the government and, in
certain instances, the RPM. These consequences may include loss of opportunities for cost
recovery, claims against the government, and personal lawsuits against the RPM. The
information presented in this course instructs RPMs on the proper procedures for obtaining
access under a wide range of circumstances and the importance of keeping site records organized
and up-to-date. By taking the course, participants:

e Learn the role of the U.S. Constitution, CERCLA, the NCP, delegation, guidance and

site-specific documents in obtaining access to private property to conduct work under
CERCLA.
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e Understand the process for obtaining and documenting access to private property under a
variety of conditions including, but not limited to, when an owner is uncooperative.

e Understand the role of the EPA counsel in assisting the RPM in efforts to lawfully obtain
access to private property.

o Learn the importance of managing site records, including email, to support successful
cost recovery actions.

Legal Issues for RPMs Agenda

Time Topic

9:00 a.m. —9:10 a.m. Welcome

9:10 am.—10:15 am. Module 1: Access for RPMs and Attorneys

10:15 a.m. - 10:30 am. Break

10:30 am. — 11:45am. | Module 2: Personal Liability

11:45 am. - 1:00 p.m. Lunch

1:00 p.m. — 2:15 p.m. Module 3: ARARs for RPMs and Attorneys

2:15 p.m. —2:30 p.m. Break

2:30 pm. —3:30 p.m. Module 4: Records Management

3:30 p.m. —4:30 p.m. Module §: What’s Coming Up Next and Wrap Up

OSC 201

OSC 201 is an intermediate-level training course that expands on the Removal Process course to
prepare OSCs for the rigors of everyday removal action site activities.

By taking the course, participants will achieve the following objectives:

o Understand how to apply a Removal Site Strategy Model to a project. The course reviews
this effective conceptual tool in managing the factors that influence the cleanup at a
removal site.

e Learn project management skills, including organization of a project, forecasting
resources and personnel, planning meetings, documenting site activities, and tracking
schedules and costs. The course prepares OSCs for the daily challenges they will
encounter during a removal action and an emergency response.

e Learn to navigate through the daily tasks of the removal process and adapt to changing
site circumstances. The course includes a response case study to provide participants an
opportunity to apply the skills learned during the course.
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e  Understand the keys to conducting a removal action that is consistent with the National
Oil and Hazardous Substance Pollution Contingency Plan (NCP). The course takes a
hands-on practitioner’s approach to removal and emergency response management, based
on the perspective of field operations, and focuses on attaining the response action goals.

The OSC 201 course is a 2 Y2-day workshop designed for OSCs with at least six months
experience, particularly in the field at removal actions and who may have assisted other OSCs
with removal actions or are now preparing to take the lead in conducting a large-scale removal
action. Other environmental professionals, such as Remedial Project Managers (RPM) with
removal experience, site assessment managers (SAM), federal, state, tribal and local emergency
response personnel also may benefit from the course. The Removal Process course is a
prerequisite for EPA employees who would like to attend OSC 201.

OSC 201 Agenda

Time Topic

DAY 1

8:30 a.m. —9:00 a.m. Module 1: Introduction

9:00 a.m. — 10:15 a.m. Module 2: Site Strategy Model

10:15 a.m. — 10:45 a.m. BREAK

10:45 a.m. — 12:00 p.m. | Module 2: Case Study Exercise — Part 1, Case Study Introduction

12:00 p.m. — 1:00 p.m. LUNCH

1:00 p.m. —2:00 p.m. Module 3: Planning the Removal Action

2:00 p.m. —2:45 p.m. Module 3: Case Study Exercise — Part 2, Threats and Proposed Actions

2:45 p.m. —3:00 p.m. BREAK

3:00 p.m. — 4:30 p.m. Module 4: Project Organization (through slide 4-20)

DAY 2

8:30 a.m. — 9:00 am. Day 1 Review

9:00 a.m. — 10:00 a.m. Module 4: Project Organization

10:00 am. — 10:15 a.m. BREAK

10:15a.m. — 11:15a.m. | Module 5: Site Meetings and Communications

11:15am. —12:00 p.m. | Module 5: Case Study Exercise — Part 3, Daily Work Order Exercise

12:00 p.m. — 1:00 p.m. LUNCH
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Time Topic

1:00 p.m. - 2:00 p.m. Module 6: Other Considerations

2:00 p.m. —2:15 p.m. BREAK

2:15 p.m. —4:30 p.m. Module 6: Case Study Exercise — Part 4, Raging Factors
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DAY 3

8:30 a.m. — 9:00 a.m. Day 2 Review

9:00 a.m. — 10:15 a.m. Module 7: Controlling Costs and Managing Waste

10:15 a.m. — 10:30 a.m. BREAK

10:30 a.m. — 10:45 a.m. Module 7: Case Study Exercise — Part 5a, Waste Profile

10:45 am. — 11:00 am. | Module 7: Case Study Exercise — Part 5b, Hazardous Waste Manifest/LLDR Form

11:00 a.m. — 12:00 p.m. | Module 8: Documenting the Removal Action

12:00 p.m. — 1:00 p.m. LUNCH

1:00 p.m. — 1:30 p.m. Module 8: Case Study Exercise — Part 6a, SITREP

1:30 p.m. — 1:45 p.m. Module 8: Case Study Exercise — Part 6b, 1900-55

1:45 p.m. — 2:00 p.m. BREAK

2:00 p.m. —2:15 p.m. Module 9: Wrap Up

2:15 p.m. — 3:00 p.m. Jeopardy and Course Evaluations

Preliminary Assessment/ Site Inspection Training

Preliminary Assessment/Site Inspection (PA/SI) provides an introduction to the Superfund site
assessment process and describes the preliminary assessment and site inspection phases of this
process.

By taking the course, participants will achieve the following objectives:

Explain when, where, why, and how site assessments are performed under the authorities
of the Comprehensive Environmental Response, Compensation, and Liability Act
(CERCLA). The course provides an overview of key provisions of CERCLA and the
response process established by the National Oil and Hazardous Substances Pollution
Contingency Plan (NCP). The purpose, scope, and requirements for performing a
remedial preliminary assessment (PA) and remedial site inspection (SI) at sites regulated
by CERCLA are explained as well as recognizing if threats exist that could warrant a
removal action.

Prepare for, conduct, and report the results of a remedial PA. The course identifies and
explains procedures for performing a remedial PA, including determining whether a PA
is appropriate, planning for and conducting the remedial PA, preparing a preliminary
Hazard Ranking System (HRS) score for the site, using checklists, and documenting
results so that a decision can be made about the site.

Determine the need for, conduct, and report the results of a remedial SI. The course
identifies the step-by-step activities for conducting a remedial SI, including discussion of
health and safety considerations for field activities, establishing data quality objectives
and developing sampling strategies to obtain data for HRS scoring, validating data, and
preparing a final report to document the decision making process.

Identify and use guidance, sofitware, and other tools to successfully meet the requirements
for conducting a remedial PA and SI. The course will identify guidance and policies
issued by the EPA applicable to conducting a remedial PA and SI, explain the basic
structure and scoring factors of the HRS, and introduce site investigators on how to use
EPA’s Quickscore.
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The PA/SI course is a 3-day workshop held at various locations in the continental United States. The
course is designed for personnel who are required to compile, draft and review preliminary PA, SI and
HRS documentation records and packages submitted for sites proposed for the National Priorities List
(NPL). This course is open to EPA, federal, state, and tribal personnel who support site investigation
programs.

Preliminary Assessment/ Site Inspection Training Agenda

Time

Topic

DAY 1

8:30 am. — 9:30 a.m.

Module 1 — Introduction

9:30 a.m. — 10:15 a.m.

Module 2 — CERCLA Statutory and Regulatory Background

10:15a.m. - 10:30 a.m.

BREAK

10:30 a.m. — 12:00 p.m.

Module 3 — Overview of Site Assessment Process under CERCLA

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. - 2:30 p.m.

Module 4 —- Basics of Performing Site Assessments

2:30 p.m. — 2:45 p.m.

BREAK

2:45 p.m. —4:00 p.m.

Module 5 — Conducting the Preliminary Assessment (PA)

4:00 p.m. — 5:00 p.m.

Module 6 — Site Evaluation and Scoring for a PA

DAY 2

8:30 a.m. - 8:40 a.m.

Review of Day 1

8:40 a.m. — 9:00 a.m.

Module 7 — PA Scoring Exercise

9:00 a.m. — 10:00 a.m.

Module 7A — PA Scoring: Site Sources

10:00 am. - 10:15 a.m.

BREAK

10:15 am. — [2:15 p.m.

Module 7B — PA Scoring: Ground Water

12:15 p.m. — 1:15 p.m.

LUNCH

1:15 p.m. - 3:15 p.m.

Module 7C — PA Scoring: Surface Water

3:15 p.m. — 3:30 p.m.

BREAK

3:30 p.m. —4:30 p.m.

Module 7D — PA Scoring: Soil Exposure

4:30 p.m. — 5:00 p.m.

Module 7E — PA Scoring: Air

Time

Topic

DAY 3

8:30 am. — 8:40 a.m.

Module 7F — PA Scoring: Summary

8:40 am. — 9:30 am.

Module 8 — Conducting the Site Inspection (SI)
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Time Topic

9:30 am. —9:40 a.m. Module 9A — SI Strategies: Overview

9:40 a.m. — 10:30 a.m. Module 9B — SI Strategies: Site Sources and General Considerations

10:30 a.m. — 12:00 p.m. | Module 9C — S] Strategies: Ground Water

12:00 p.m. — 12:45 p.m. LUNCH

12:45 p.m. — 1:45 p.m. | Module 9D — SI Strategies: Surface Water

1:45 p.m. — 2:30 p.m. Module 9E — SI Strategies: Soil

2:30 p.m. — 3:00 p.m. Module 9F — SI Strategies: Air

3:00 p.m. — 3:15 p.m. Module 9G — SI Strategies: Summary

3:15 p.m. — 3:30 p.m. Module 10 — Conclusion

Remedial Design/Remedial Action

Remedial Design/Remedial Action (RD/RA) focuses on aspects of the RD/RA phase of a
Superfund project and the objectives, issues, and challenges that Remedial Project Managers
(RPM) face during response planning and implementation. The RD/RA course is a 2-day
workshop held at various locations in the continental United States and is free for participants.
This course is intended primarily for RPMs who have two or more years of experience or who
currently are or soon will be involved in an RD/RA project. State personnel also are welcome to
participate.

By taking the course, participants will achieve the following objectives:

Identify steps for implementing and completing an RD/RA project under Superfund. The
various tracks of the course provide a comprehensive examination of the RD/RA process
from which RPMs can select the specific training that best suits their needs.

Describe the overall effort needed to conduct an RD/RA project and identify and
anticipate the difficulties that can arise during such an effort. The course provides
practical guidance that helps both engineers and RPMs who have other backgrounds
effectively implement the design and construction phases of a Superfund cleanup.
Describe the role of the RPM as project manager. The course examines the crucial role
of the RPM in planning an RD/RA project; effectively managing contracting, scheduling,
budgeting, and other aspects of the effort; coordinating activities with states and tribes;
conducting effective community relations efforts; and more.

Apply the skills they have developed to real-life situations. The workshop portion of the
course provides RPMs the opportunity to work through realistic case studies that
highlight actual issues and problems that can arise.
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Remedial Design/Remedial Action Agenda

Time

Topie

DAY 1

8:30 a.m. — 8:40 a.m.

Module 1 — Overview of RD/RA Training Program

8:40 am. -9:35 a.m.

Module 2 — Role of the RPM

9:35 a.m. — 9:45 a.m.

BREAK

9:45 a.m. — 10:00 a.m.

Module 3A — Overview of RD/RA Planning and “Introduction” of DVD

10:00 a.m. — 10:50 a.m.

Module 3B — Making the Transition from ROD to RD/RA

10:50 a.m. — 11:00 a.m.

BREAK

11:00 a.m. — 12:00 p.m.

Module 3B — Making the Transition from ROD to RD/RA (continued)

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 1:45 p.m.

Module 3C — Contracting Strategy and “Project Overview” of DVD

1:45 p.m. —2:20 p.m.

Module 3D — Communicating and Coordinating

2:20 pm. - 2:30 p.m.

Module 3E — RD/RA Planning Summary

2:30 p.m. — 2:40 p.m.

BREAK

2:40 p.m. — 3:00 p.m.

Module 4A — Overview of RD and “Design & Contract Procurement” of DVD

3:00 pm. — 3:15 p.m.

Module 4B — Initiating the Design

3:15 p.m. — 4:00 p.m.

Module 4C ~ Overseeing Design Development

Time

Topic

DAY 2

8:30 am. — 9:30 a.m.

Module 4C — Overseeing Design Development, (continued) and Kingston TVA
Case Study

9:30 a.m. — 9:40 a.m.

BREAK

9:40 am. —9:55 am.

Moduie 4D — Transition from RD to RA

9:55 a.m. — 10:00 a.m.

Module 4E — RD Summary

10:00 a.m. — 10:05 a.m.

Module 5A — Overview of RA

10:05 am. — 11:00 a.m.

Module 5B -~ RA Process and “Construction Management” of DVD

11:00 am. — 11:10 a.m. BREAK
11:10 am. — 12:00 p.m. | Module 5C — RA Implementation
12:00 p.m. — 1:00 p.m. LUNCH

1:00 p.m. — 1:20 p.m.

Module 5C — Valley Park TCE Case Study

1:20 p.m. — 1:30 p.m.

Module 5D — RA Summary and “Lessons Learned” of DVD

1:30 pm. — 1:45 p.m.

BREAK

1:45 p.m. —-2:15p.m.

Module 6 — Post-Construction Activities
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Time Topic

2:15p.m.—2:45 p.m. Q&A and Discussion

2:45 p.m. — 3:00 p.m. Module 7 — Conclusion

Remedial Process

Remedial Process is a beginner-level training course that provides a comprehensive examination
of the technical and regulatory issues that Remedial Project Managers (RPM) must address as
they oversee remedial response efforts at Superfund sites.

By taking the course, participants will achieve the following objectives:

Learn the process to implement remedial response activities at Superfund sites and
methods to conduct such activities effectively. The course discusses strategies for site
characterization, oversight of potentially responsible party (PRP)-lead activities,
applicable or relevant and appropriate requirements (ARAR), independent government
cost estimates, Superfund decision documents, remedial design and remedial action
(RD/RA), and community participation.

Understand and identify the various regulatory and administrative aspects of the
Superfund program. The course examines a number of contracting issues, identifies
resources that support contracting efforts, and reviews requirements for operation and
maintenance activities, site close-out, five-year reviews, and remedy optimization.
Develop an awareness of the role of community participation in the remedial process.
The course discusses the principles of community participation, the role of community
participation plans, and various methods of dealing with problems related to community
participation, including conflict management and effective negotiation.

Apply the knowledge RPMs gain during the course. Participants take part in several
activities that give them the opportunity to apply their newly acquired skills and
knowledge to realistic situations that reflect the real-life experiences of RPMs working in
the Superfund program.

The Remedial Process course is a 4 2-day course held at various locations in the continental
United States. The course is designed for RPMs and other environmental professionals who
have one to three years of experience in the Superfund program and who are responsible for or
need to know about remedial response activities under the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA). The Fundamentals of Superfund course
is a prerequisite for EPA employees who would like to attend the Remedial Process course.
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Remedial Process Agenda

Time Topic
DAY 1
8:30 a.m. — 9:00 a.m. Welcome and Introduction
9:00 a.m. — 10:00 a.m. Ice Breaker Exercise
10:00 am. - 10:15 a.m. BREAK

10:15 am. — 12:00 p.m.

Module 2: Essential Program Elements — Introduction
Module 2a: Risk Management

12:00 a.m. — 1:00 p.m.

LUNCH

1:00 p.m. - 2:15 p.m.

Module 2b: Guiding Principles and Expectations

2:15 p.m. - 2:30 p.m.

BREAK

2:30 p.m. — 3:45 p.m.

Module 2b: Guiding Principles and Expectations (continued)

3:45 p.m. - 5:00 p.m.

Module 2b: Guiding Principles and Expectation (continued)

Time Topic
DAY 2
8:30 a.m. — 8:40 a.m. Review
8:40 a.m. - 10:15 a.m. Module 2c: CERCLA Compliance with ARARs
10:15 a.m. — 10:30 a.m. BREAK

10:30 am. — 11:30 a.m.

Module 2¢: CERCLA Compliance with ARARs (continued)

11:30 am. - 12:00 p.m.

Module 2c: CERCLA Compliance with ARARs (continued)

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 2:00 p.m.

Module 2d: Planning for Community Involvement

2:00 pm. —3:15 p.m.

Module 3: Developing and Selecting Remedial Alternatives — Introduction

Module 3a: Remedial Investigation

3:15 p.m. — 3:30 p.m.

BREAK

3:30 p.m. — 5:00 p.m. Module 3a: Remedial Investigation (continued)
Time Topic
DAY 3
8:30 a.m. — 8:40 am. Review
8:40 a.m. — 9:45 am. Module 3a: Remedial Investigation (continued)
9:45 am. — 10:00 a.m. BREAK
10:00 am. — 11:00 am. | Module 3a: Remedial Investigation (continued)
11:00 am. — 12:00 p.m. | Module 3b: Feasibility Study
12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. —2:30 p.m. Module 3b: Feasibility Study (continued)
2:30 p.m. — 2:45 p.m. BREAK
2:45 p.m. - 3:00 p.m. Module 3¢: Superfund Decision Documents
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3:00 p.m. — 3:45 p.m.

Module 3c¢: Superfund Decision Documents (continued)

3:45 p.m. —4:00 p.m. BREAK
3:45 p.m. — 5:00 p.m. Module 3c: Superfund Decision Documents (continued)
Time Topic
DAY 4
8:30 a.m. — 8:40 am. Review
8:40 a.m. — 10:00 a.m. Module 4: Oversight and Enforcement
10:00 a.m. — 10:15 a.m. BREAK

10:15 a.m. - 10:45 a.m.

Module 4: Oversight and Enforcement (continued)

10:45 a.m. — 12:00 p.m.

Module 5: Community Involvement and Superfund Redevelopment

12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. — 2:00 p.m. Module 6: Contracts and Resources
2:00 pm. — 2:15 p.m. BREAK

2:15p.m. - 3:15p.m.

Module 7: Implementing and Completing Remedies — Introduction
Module 7a: RD/RA

3:15 p.m. — 3:30 p.m. BREAK
3:30 p.m. — 4:30 p.m. Module 7b: O&M
DAY 5
8:30 a.m. — §:40 a.m. Review
8:40 a.m. — 9:20 a.m. Module 7b: O&M (continued)
9:20 a.m. — 9:30 a.m. BREAK

9:30 a.m. — 10:30 a.m.

Module 7¢: Five-Year Reviews

10:30 am. - 11:00 a.m.

Module 7d: Site Closeout

11:00 a.m. — 12:00 p.m.

Wrap-Up and Jeopardy Game

Removal Process

The Removal Process course provides On-Scene Coordinators (OSC) and others who support the
removal program (HQ regional coordinators, enforcement personnel, and Special Team
members) with fundamental information and practical knowledge needed to plan, conduct and/or
support removal actions effectively in response to releases of hazardous substances, pollutants or
contaminants as well as discharges of oil under the National Oil and Hazardous Substances
Pollution Contingency Plan (NCP). The Removal Process course is structured to follow the
framework of the NCP. By taking the course, participants will achieve the following objectives:

e Learn to carry out the step-by-step process of conducting a removal action. The course
follows the chain of events from site discovery to completion of the removal action,
demonstrating how the enforcement process is integrated into various phases of the
removal process.

e Understand the authorities and limitations of an OSC during a removal action. The course
provides a comprehensive review of statutory and regulatory requirements, including an
overview of response authority, requirements for public participation, and regulations
governing contracting services.

e Understand the Incident Command System/Unified Command (ICS/UC) and an OSC’s
role during an emergency response. This course strengthens an OSC’s ability to use the
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ICS/UC effectively and reiterates the roles and responsibilities of an OSC during
emergency responses to releases of hazardous substances. The course examines the
organization of the ICS/UC and provides a thorough discussion of the planning and
support functions associated with the ICS/UC.

e Use their newly developed knowledge and skills to solve real-life problems. Participants
are challenged to apply the information and knowledge acquired during the course to

realistic exercises and case studies and will be presented with tools and resources
available to the OSC.

The Removal Process course is a 4 Y2-day workshop held at least twice a year in or near EPA
regional offices. This beginner-level course is geared for OSCs or other responders and removal
program personnel who are responsible for or need to know about removal response activities
under CERCLA as well as OPA/CWA.

Removal Process Agenda

Time

Topic

DAY 1

8:30 a.m. — 9:00 a.m.

Introduction

9:00 am. - 10:15 a.m.

Response Authorities and Limitations
Exercise

10:15 am. - 10:30 a.m.

BREAK

10:30 a.m. — 12:00 p.m.

Knowing the National Contingency Plan

12:00 p.m. — 1:00 p.m.

LUNCH

1:00 p.m. — 1:30 p.m.

Knowing the National Contingency Plan (continued)

1:30 p.m. — 4:00 p.m.

(includes 1 15-minute break)

Planning and Preparedness
Swanson Creek Case Study

4:00 p.m. — 5:00 p.m.

Qil Spill Response

DAY 2

8:30 a.m. — 9:00 a.m.

Review of Monday’s course material

9:00 a.m. — 10:00 a.m.

Discovery and Notification

10:00 a.m. — 10:15 a.m.

BREAK

10:15am.—11:00 a.m.

Discovery and Notification (continued)
Lodi, New Jersey NRC Exercise

11:00 am. — 12:00 p.m.

Emergency Response Operations

12:00 p.m. — 1:15 p.m.

LUNCH

1:15 p.m. —2:00 p.m.

Emergency Response Operations (continued)

2:00 p.m. — 3:00 p.m.

Removal Site Evaluation
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Time

Topic

3:00 p.m. — 3:15 p.m.

BREAK

3:15 p.m. —4:30 p.m.

Removal Site Evaluation (continued)
Flura Chemical Case Study

Time Topic
DAY 3
8:30 a.m. — 9:00 a.m. Review of Tuesday’s course material
9:00 am.—10:15 a.m, Removal Site Evaluation (continued)
10:15 am. — 10:30 a.m. BREAK

10:30 a.m. — 12:00 p.m.

Determining the Need for a Removal Action

12:00 pm. - 1:15 p.m.

LUNCH

1:15p.m. — 1:30 p.m.

Determining the Need for a Removal Action (continued)

Writing the Action Memo

1:30 p.m. — 3:00 p.m.
3:00 p.m. — 3:15 p.m.

BREAK

3:15pm.—-4:15 p.m.

Enforcement: PRP Participation

DAY 4

8:30 am. —-9:00 am.

Review of Wednesday’s course material

9:00 a.m. — 10:30 a.m.

Planning a Removal Action

10:30 am. — 10:45 a.m.

BREAK

10:45 a.m. — 12:00 p.m.

Planning a Removal Action (continued)

12:00 p.m. — 1:15 p.m. LUNCH
1:15 p.m. — 2:30 p.m. Conducting a Removal Action
2:30 p.m. - 2:45 p.m. BREAK

2:45 p.m. — 4:00 p.m.

Conducting a Removal Action (continued)

DAY S

8:30 a.m. — 10:00 a.m.

Completing a Removal Action

10:00 a.m. — 10:30 a.m.

Access Issues

10:30 a.m. — 10:45 a.m.

BREAK

10:45 a.m. — 12:00 p.m.

Emerging Issues

Removal Process for Remedial Project Managers
The Removal Process for Remedial Project Managers (RPMs) course, a 2-day training course,
focuses on the various aspects of the removal process and various methods of integrating
removal actions at National Priorities List (NPL) sites to complete Superfund response activities
as quickly as possible. By taking the course, participants will achieve the following objectives:

o Understand the laws, regulations, policies, and processes involved in Superfund removal

actions. The course provides an overview of removal actions that helps RPMs understand

the role they play in the Superfund cleanup program.
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o Identify removal authorities, recognize situations in which removal actions are
appropriate, and initiate removal actions. The course examines approaches to the
evaluation and initiation of removal actions, emphasizing such challenges as meeting
applicable or relevant and appropriate requirements (ARAR) during removal actions.

o  Summarize the steps to be taken to implement the removal action and complete the
necessary closeout procedures. The course provides a step-by-step review of the conduct
of a removal action, from initial activities on site through closeout.

o Apply the RPM’s new knowledge to real-life situations. Participants are challenged to use
the information acquired during the course to complete realistic exercises and case
studies. They also have the opportunity to consider examples of actual issues and
problems that arise during Superfund removal actions and the resolutions of such issues.

This comprehensive training course is intended only for personnel of Federal, state, and local
agencies and tribes. The course is designed primarily to equip RPMs with the information they
need to plan and conduct removal actions. Other environmental professionals, such as site
assessment managers (SAM), also may benefit from the course.
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Removal Process for Remedial Project Managers Agenda

Time Topic
DAY 1
8:30 a.m. - 9:00 a.m. | Module 1: Introduction
9:00 am. - 9:45 am. | Module 2: Removal Response Authorities
9:45 am. - 10:00
a.m. BREAK
10:00 am. - 11:00 | Module 3: Overview of Removal Actions
a.m.
11:00 a.m. - 12:00 | Module 4: Determining the Need for Removal Action
p.m.
12:00 pm. - 1:15
p-m. LUNCH
1:15 p.m. - 2:15 p.m. | Module 5: Other Considerations
2:15 p.m. - 2:30 p.m. BREAK
2:30 p.m. - 3:15 p.m. | Module 6: Planning for the NTC Removal Action

3:15 p.m. - 3:30 p.m.

BREAK

3:30 p.m. - 4:15 p.m.

Case Study: A Look at a NTC Removal Actions

4:15 p.m. - 4:30 p.m.

DEBRIEF

DAY 2

8:30 a.m. - 10:00
a.m.

Module 7: Engineering Evaluation/Cost Analysis

10:00 a.m. - 10:15
a.m.

BREAK

10:15am.-11:15
a.m.

Module 8: Documenting the Removal Action

11:15a.m.-12:00

Module 9: Conducting the NTC Removal Action
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Time Topic

p.m.

12:00 p.m. - 1:15
p.m. LUNCH

1:15 p.m. - 2:30 p.m. | Module 10: Completing the Removal Action

2:30 p.m. - 2:45 p.m. BREAK

2:45 p.m. - 3:15 p.m. | Module 11: Wrap-Up

3:15 p.m. - 4:00 p.m. | Course Evaluations
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RPM 201
RPM 201, a 2 2-day, intermediate-level training course, expands on the Remedial Process
Course offered by the EPA Office of Solid Waste and Emergency Response (OSWER)
CERCLA Education Center (CEC). The course is offered as part of the ongoing effort to prepare
RPMs for the challenges they will encounter during all aspects of a remedial action. The
instructional methodology will include case studies to provide participants an opportunity to
apply the skills learned during the course. The course will also include time for participants to
ask specific questions about their own sites they currently are working on, as well as emerging
technical/programmatic policy and guidance from HQ. By taking the course, participants will
achieve the following objectives:
e [Learn how to manage common issues or concepts at remedial action sites, such as vapor
intrusion, sediment removal, contaminated groundwater plumes, and green remediation.
e Learn project management skills, including management of a project, forecasting
resources and costs, planning meetings, documenting site activities, and tracking

schedules and costs.

o Learn effective ways to communicate various types of issues at sites to residents and
communities.

e [Learn how to incorporate optimization into new and existing remedial actions.

RPM 201 is recommended for RPMs with at least six months experience and may have assisted
other RPMs with remedial actions or now are preparing to take the lead in conducting a remedial
action.

While RPM 201 may be most beneficial to new RPMs with 5 years experience or less, the course
is very interactive and more experienced RPMs that attend will be encouraged to share their field
background with the class.

Superfund 101 and the Remedial Process course are prerequisites for attendees to participate in
RPM 201.

RPM 201 Agenda

Time Topic
DAY 1
8:30 am. — 9:00 a.m. Module 1: Introduction
9:00 a.m. — 12:00 p.m. Module 1: Vapor Intrusion
12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. — 5:00 p.m. Module 2: Contaminated Sediment Remediation for Hazardous Waste Sites
(Includes 15-minute break)
DAY 2
8:30 am. — 12:00 p.m. Module 3: Remedy Selection for Groundwater Restoration
(Includes 15-minute break)
12:00 p.m. — 1:00 p.m. LUNCH
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Time Topic

1:00 p.m. — 5:00 p.m. Module 3: Remedy Selection for Groundwater Restoration (continued)
(Includes 15-minute break)
DAY 3
8:30 a.m. — 12:00 p.m. Module 4: Green Remediation
(Includes 15-minute break)
12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. — 3:00 p.m. Module 5: Raging Factors and Wrap-Up

(Includes 15-minute break)

Fundamentals of Superfund
Fundamentals of Superfund, a 3-day introductory training course, provides an overview of the
purpose, legal framework, and implementation of the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA) and the National Oil and Hazardous Substances
Pollution Contingency Plan (NCP) for newly hired OSCs and RPMs. By taking the course,
participants will achieve the following objectives:

o Understand the evolution of the Superfund program. The course explores the origin,

accomplishments, and future of the Superfund program.

o  Understand the statutory and regulatory basis for the authorities of OSCs and RPMs.
The course provides an overview of the roles of the OSC and RPM as they are defined in
laws, regulations, policy, and guidance, including a comparison of authorities and
liabilities.

o Learn about the three types of response activities defined under CERCLA. The course
discusses the components of the removal, remedial, and enforcement programs and the
major responsibilities of OSCs and RPMs in their work on Superfund responses, site
cleanups, and enforcement activities.

Fundamentals of Superfund Agenda

Time Topic

DAY 1

8:30 am. — 9:00 am. | Welcome

9:00 a.m. — 10:30 Overview of CERCLA

a.m.

10:30 am. — 10:45
a.m. BREAK

10:45 a.m. — 11:45 | Statutory and Regulatory Framework
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Time

Topic

a.m.

11:45 am.—12:30
p.m.

Discovery, Notification, and Initial Site Assessment

12:30 p.m. — 1:30
p.m.

LUNCH

1:30 p.m. — 2:15 p.m.

Discovery, Notification, and Initial Site Assessment (continued)

2:15 p.m. -3:15 p.m.

Removal Process

3:15 p.m. —3:30 p.m.

BREAK

3:30 p.m. — 4:15 p.m.

Removal Process (continued)

4:15 p.m. - 4:30 p.m.

Debrief

DAY 2

8:30 a.m. —9:30 a.m.

Federal Facilities

9:30 a.m. — 10:00
am.

Removal Process: A Closer Look

10:00 a.m. — 10:30
a.m.

BREAK / REOC Tour

10:30 am. — 12:00
p.m.

Community Involvement

12:00 p.m. — 1:00
p.m.

LUNCH

1:00 p.m. - 1:30 p.m.

Remedial Process — Introduction

1:30 p.m. - 2:30 p.m.

Remedial Process — Remedial Investigation / Feasibility Study

2:30 p.m. — 2:45 p.m.

BREAK

2:45 p.m. - 4:30 p.m.

Remedial Process — Remedy Selection
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DAY 3

8:30 am. —9:00 a.m.

Remedial Process: A Closer Look

9:00 a.m. — 10:30
a.m.

Remedial Process — Remedy Design / Remedial Action

10:30 a.m. — 10:45
a.m.

BREAK

10:45 a.m. - 12:00
p.m.

Remedial Process - Post Construction Activities and Records
Management

12:00 p.m. — 1:00

p.m. LUNCH
1:00 p.m. — 2:15 p.m. | Liability and Enforcement
2:15 p.m. — 2:30 p.m. BREAK

2:30 p.m. — 4:00 p.m.

Wrap-up
Course Test
Course Evaluations
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Superfund Essentials

Superfund Essentials provides an awareness of the purpose, legal framework, and
implementation of the Comprehensive Environmental Response, Compensation, and Liability
Act (CERCLA). Participants are introduced to the various components of the Superfund process.
By taking the course, participants achieve the following objectives:

o Understand the evolution of the Superfund program. The course explores the origin, the
accomplishments, and future of the Superfund program.

o Understand the statutory and regulatory basis for the authorities of On-Scene
Coordinators (OSC) and Remedial Project Managers (RPM). The course provides an
overview of the roles of the OSC and RPM as they are defined in laws, regulations,
policy, and guidance, including a comparison of authorities and liabilities.

o Learn about the three types of response activities defined under CERCLA. The course
provides an overview of the components of the removal, remedial, and enforcement
programs.

Superfund Essentials Agenda

Time Module

10:00 a.m. — 10:50 a.m. Module 1: CERCLA Basics

10:50 a.m. — 11:00 a.m. BREAK

11:00 am. — 12:00 p.m. Module 2: Statutory and Regulatory Framework

12:00 p.m. — 1:00 p.m. LUNCH

1:00 p.m. - 2:15 p.m. Module 3: Removal Process
Module 4: Remedial Process
Module 5: Liability and Enforcement

2:15pm. - 2:25 p.m. BREAK

2:25 p.m. — 3:00 p.m. Module 6: Community Involvement
Module 7: Special Topics
Module 8: Wrap Up
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Triad Training for Managers

Triad Training for Managers introduces the Triad process, which can be applied to site
characterization, remedial design, remedy implementation, remedy operation and maintenance
and remedy optimization. The Triad process is designed to streamline the project lifecycle for
environmental restorations in a legal, technically sound, and cost-effective manner.

By taking the course, participants will achieve the following objectives:

e Understand how the Triad process uses systematic planning, dynamic work strategies,
and real-time measurement tools. The Triad process combines systematic planning,
dynamic work strategies, and real-time measurement tools to collect information, which
provides a more in-depth view of the environmental issues at a site and lead to more
certain and defensible decision-making. The course will provide a thorough explanation
of what is involved in systematic planning, dynamic work strategies, and real-time
measurement tools.

¢ Examine concrete site examples where the Triad process has been applied and discover
the quantifiable benefits of using the Triad approach. The Triad approach has saved time
and money at sites in a variety of regulatory programs. The course will evaluate case
studies to show how the Triad approach improved project efficiencies and the certainty of
the decisions at several sites. These decisions are similar to the decisions that are
typically recommended and made by the managers taking this course. In addition, the
course will review those situations where implementation of the Triad approach would
not be recommended.

Triad Training for Managers Agenda

TIME TO?IC
9:00 am. -9:15 am. Module 1: Introduction
9:15a.m. — 10:15 a.m. Module 2: Overview of the Triad Process
10:15 am. —10:30 a.m. Morning Break

10:30 am. —11:15 am. Module 3: Triad Approach at Work

11:15am. - 12:00 p.m. | Module 4: Creating a Consensus Vision
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12:00 p.m. -~ 1:00 p.m. Lunch

1:00 p.m. —2:00 p.m. Module 4: Creating a Consensus Vision continued
2:00 p.m. —2:45 p.m. Module 5: Lowering Lifecycle Costs

2:45 p.m. — 3:00 p.m. Afternoon Break

3:00 p.m. —3:30 p.m. Module 6: Lightening Work Loads

3:30 p.m. — 4:20 p.m. Module 7: Debunking “Triad Myths”

4:20 p.m. —4:30 p.m. Module 8: Wrap Up and Complete Evaluation Forms

Triad Training for Practitioners

Triad Training for Practitioners is based on best management practices (BMP) implemented by
the EPA, partnership organizations, federal and state partners, and consultants. Participants will
learn how the Triad Approach can be used to streamline projects in a legal, technically sound,
and cost-effective manner. By taking the course, participants achieve the following objectives:

Integrate Triad BMPs into traditional project activities. This course illustrates how to use
Triad sampling plan design, data collection, analysis, and management strategies at
various entry points in a typical project timeline. The course highlights emerging quality
assurance and quality control methods for evaluating data sufficiency and optimizing
project sequencing. Case studies highlight benefits of using Triad concepts at hazardous
waste sites within a variety of programmatic and regulatory frameworks.

Effectively collect and communicate critical project information. The Triad Approach
uses a systematic planning process to involve key stakeholders and develop the
conceptual site model (CSM). The course provides examples of CSMs and describes how
they are used as the basis for project and sampling plan design, and as a tool for
maintaining stakeholder consensus throughout the project life cycle. The course stresses
the importance of educating both technical and non-technical team members on the
monetary and risk related benefits of using Triad to manage project-related uncertainties.
Participants will be shown how comprehensive systematic planning in a Triad framework
extends beyond normal data quality models. The course examines tools for managing the
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uncertainties associated with sampling, social, economic, and political factors that
significantly impact hazardous waste cleanup and reuse projects.

o Design dynamic work strategies. Systematic planning provides the foundation for
designing effective dynamic work strategies (DWS). The course describes the
components of a DWS, including (1) methods for verifying performance, (2) using
collaborative data sets, (3) methods for real-time decision making, (4) managing sample
and small scale variability, (5) designing project and field decision logic, (6)
implementing contingencies, and (7) creating streamlined work plans.

* Recognize and overcome the challenges presented while implementing a dynamic work
strategy. Controlling a project during a DWS is challenging and involves communication
and planning. Participants will learn how to manage and adjust programs in the field
while maintaining the project’s integrity. The course describes methods for controlling
and directing work during dynamic work efforts, which include using unitized costing,
setting project ceilings, and lowering project costs. Participants will examine how more
focused characterization efforts can extend project funds and maximize the data
collected.

e Use Triad BMPs to support all phases of the environmental cleanup life cycle. In addition
to supporting site characterization, Triad BMPs can directly support risk assessment,
technology selection, remedial design, remedy implementation, long-term operations, and
optimization efforts. The course describes specific ways practitioners can apply the
BMPs to support these major project phases.

Triad Training for Practitioners is a 2-1/2-day course for those who would like more
information on topics such as analytical technologies, in-depth sampling design, or system
optimization and operation. EPA can work with training sponsors to customize this training to
include facilitated panel discussions, site-specific case studies, technology demonstrations, or
other material. Courses are provided at various locations in the continental United States. The
target audience includes EPA, federal, state, tribal, and private industry technical project
managers and stakeholders involved in the development and implementation of BMPs at
hazardous waste sites. Attendees of this course should have some exposure to the Triad process
and substantial experience in the areas of cleanup and reuse at hazardous waste sites.

Triad Training for Practitioners Agenda

Time Topic

DAY 1
8:30 a.m. — 9:00 am. | Welcome and course logistics

9:00 a.m. — 9:15 a.m. | Module 1: Introduction

9:15 am. — 9:45 am. | Module 2: Overview of the Triad Approach / Case Study
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Time

Topic

9:45 a.m. - 10:00

a.m.

BREAK

10:00 am. —11:00

Module 2: Overview of the Triad Approach / Case Study

a.m. (continued)

11:00 a.m. — 12:00 LUNCH
p.m.

12:00 p.m. - 1:30 | Module 3: Systematic Planning for Triad Projects / Case Study
p.m.

1:30 p.m. — 1:45 p.m.

BREAK

1:45 p.m. - 3:15 p.m.

Module 3: Systematic Planning for Triad Projects / Case Study
(continued)

3:15 p.m. — 3:30 p.m.

BREAK

3:30 p.m. — 5:00 p.m.

Module 3: Preliminary CSM Exercise

Waste Treatment, Transportation and Disposal

Waste Treatment, Transportation and Disposal, a 2-day advanced training course, focuses on
specific technical and regulatory issues that On-Scene Coordinators (OSC) and Remedial Project
Managers (RPMs) must address when treating, transporting, and disposing of waste. By taking

the course, participants will achieve the following objectives:

e Learn a step-by-step approach to the treatment, transportation, and disposal of waste.
The course discusses oversight of the major steps in procuring cost-effective and efficient

treatment, transportation, and disposal of waste.

e Explore alternative methods of treatment, transportation, and disposal of waste. The

course examines alternative means of addressing wastes, including both technical means

and regulatory relief.

e Discover practical recommendations for improving the treatment, transportation, and

disposal process. The course stresses some obvious and other less obvious aspects
helpful in improving the transportation and disposal process.

e Master information about the identification and analysis of waste. Participants will obtain

information from experienced professionals about the process of identifying and
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analyzing special waste types and to arrange for treatment, transportation, and disposal of
waste.

Waste Treatment, Transportation and Disposal is an advanced-level training course, which is
intended only for personnel of Federal, state, and local agencies and tribes. The course is
designed to equip OSCs with the information they need to plan for the treatment, transportation
and disposal of wastes generated from removal actions. Other environmental professionals, such
as Remedial Project Managers (RPM), site assessment managers, and state or local emergency
response personnel, also may benefit from the course.

Waste Treatment, Transportation and Disposal Agenda

r Time Topic

DAY 1

8:30 a.m. — 8:45 a.m. Introduction

Topics: Explain Objectives of Course
Review Modules/Topics
Importance of Treatment and Disposal

8:45 a.m. —9:45 a.m. Module 1:  Overview of Regulatory Standards for Managing Wastes
Generated at CERCLA Removal Action

Topic: Relationship between CERCLA Removal Actions and Waste
Management Requirements of Other Federal Laws

9:45 am. - 10:15 a.m. Module 2:  Identification and Management of RCRA Hazardous Waste

Topics: Hazardous Waste Determination
Definition of Solid Waste
10:15 am. — 10:30 a.m. BREAK
10:30 am. - 12:00 p.m. | Module 2: Identification and Management of RCRA Hazardous Waste
(continued)
Topic: Definition of Hazardous Waste
12:00 p.m. — 1:00 p.m. LUNCH
1:00 p.m. — 2:45 p.m. Module 2:  ldentification and Management of RCRA Hazardous Waste
(continued)
Topic: Land Disposal Restrictions
2:45 p.m. - 3:00 p.m. BREAK
3:00 p.m. —4:30 p.m. Module 2:  Identification and Management of RCRA Hazardous Waste
(continued)
Topic: Requirements and Policies Regarding On-
site Management of Remediation Waste
DAY 2
8:30 am. to 10:00 am. | Module3: Waste Characterization Strategy
Topics: Overview of Waste Sampling

Operational Approach to Waste Identification
Developing a Waste Analyses Strategy
Common Field Characterization Technologies
10:00 am. —10:15 am. BREAK
10:15am.—11:15am. | Module4: Special Waste Types

Topic: 18 Different Waste Types
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Time Topic

11:15am. - 12:00 pm. | Module 5: On-Site Treatment & Disposal of Waste
Topics: On-site Treatment Technologies

On-site Disposal Technologies

ARARs

12:00 p.m. — 1:00 p.m. LUNCH

1:00 p.m. — 1:45 p.m. Module 6: Determining Whether to Manage Waste
On-site or Off-site

Topics: Factors to Consider
Combining On-site and Off-site Actions
Institutional Controls

Exercise: On Site versus Off Site

1:45 p.m. - 2:30 p.m. Module 7:  Off-site Treatment and Disposal
Topics: Off-site Transportation and Disposal Technologies
Selecting an Appropriate TSDF
Approval Process
Waste Profiles
Modes of Transportation
DOT Requirements
Hazardous Waste Manifest
RCRA LDR Tracking Requirements

2:30 p.m. — 3:00 p.m. Wrap Up
Course Evaluations

National Association of Remedial Project Managers

2014-2020 NARPM Training Program Support:
e Provide support for monthly NARPM Co-Chair Calls
e NARPM Presents Webinar Series
o Coordinate with presenters for 9-18 webinars scheduled annually
o Schedule additional webinars, as necessary
e Once course announcements have been sent, regularly update the training team and
instructor tracking chart with confirmed instructors and course leads
e Once courses have been confirmed, begin development and coordination for courses
assigned to Contractor.

e Coordinate and develop training guidelines for remediation workforce as part of RPM
professional development.

e Support the NARPM Training Committee and the OSC Task Force Training Committee
to develop draft training guidelines to assist RPMs and OSCs meet mandatory and
recommended training requirements.

¢ Promote Distance Learning alternative for RPM training.

EJ Training

e Contractor will work with the Office of Environmental Justice (OEJ) and the EPA
TOCOR to support OEJ efforts such as Eco Ambassador toolkit, EJ training for OSCs
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and RPMs, EJ training for Risk Assessors and Specialized Regional Training on EJ
Resolution for Remedial Project Managers

Tribal Training
e Participate in conference calls with the EPA technical lead and technical review team to
provide Tribal Training on Superfund and Clean-up Responses. Develop Training for
delivery to Tribal hazardous waste community stakeholders and also to promote Tribal
capabilities for hazardous waste clean-up jobs, contracts, and employment.

6. STATEMENT OF WORK:

The Contractor shall communicate with the TOCOR within five (5) days of receipt of the Task
Order to determine if a meeting is appropriate submission of the Work Plan. If such a meeting is
required, a Technical Directive (TD) will be issued by the TOCOR. Tasks for this Task Order
(TO) shall fall under the following Performance Task Areas as identified in the contract, 3)
Supporting symposia and meetings. 4) Developing draft technical training materials and
supporting OSRTI in conducting and delivering hands-on workshops for EPA and state cleanup
professionals, others in cleanup professions, academia, and the general public, consistent with
established EPA policy and guidance. 5) Supporting EPA outreach.

Task 1. Work Plan (Ref: Clause B2 of the Contract)

The Contractor shall prepare a Work Plan for the accomplishment of the work described in the
Tak Order. The plan will include an overview of methodology to be used for each task, a master
networked schedule, and resource requirements. The Contractor will provide intermediate
milestone dates by task in accord with the guidance provided by EPA. The EPA COTOR must
approve the task plan in writing and must approve any subsequent modifications.

Task 2. Support of the CERCLA Education Center Training Courses

The Contractor shall provide support to develop, deliver, and instruct all courses associated with
EPA’s CEC. As listed before, the CEC supports and/or sponsors the following courses:
Superfund 101 (Fundamentals of Superfund)

Superfund Essentials (1-day)

Superfund Essentials for Executives Briefing (4 hours)

Superfund Essentials Train-the-Trainer

Removal Process

Remedial Process

OSC 201

RPM 201

Remedial Design/Remedial Action (RD/RA) Training Program for RPMs

e OSC Warrant Officer

e Advanced-level Training Program for OSCs and RPMs

e Removal Process for RPMs
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Waste Treatment, Transportation, and Disposal

Preliminary Assessment/Site Inspection

Hazardous Ranking System

Triad Training for Managers

Triad Training for Practitioners

Integrating Water and Waste Programs to Restore Watersheds
Risk Communication

High Resolution Site Characterization

Best Management Practices for Green Remediation, Site Characterization, and Site
Assessment

Leadership for Superfund Teams

Best Management Practices

Platform and Presentation Skill

Project Management Training Program for OSCs and RPMs
Negotiations Training for OSCs and RPMs

Project Management Certification Training

CERCLA for Small Businesses

Site Remediation Optimization — Basics

Site Remediation Optimization — Applied Techniques

Other courses may be added by TD as training needs for EPA’s workforce are determined by
EPA. The contactor can assume to Contractor must perform all tasks as described in Tasks 3 and
Task 4 of the Performance Statement of Work for this Task Order. In addition, the Contractor
shall conduct the following activities related to each of the above listed CEC courses as directed
by the EPA Task Order Manager (TOCOR) and as courses are scheduled for October 2014
through October 2020:

e Electronic Deliverable Format: All electronic deliverables for this Task Order must be
provided in a Microsoft compatible format. It should be noted that there is an overall
contract requirement for electronic copies of all deliverables and a second copy shall also be
delivered to the EPA TOCOR.

¢ Integration of Triad Principles: Contractor shall integrate Triad principles for site
characterization and alternative remediation strategies into all applicable training courses as
part of routine course revisions for every CEC Training Course.

e Integration of Remedy Optimization Principles: Contractor shall integrate remedy
optimization principles as a best practice for project management into all applicable training
courses as part of routine course revisions for every CEC Training Course.

o Integration of Community Engagement Principles and Environmental Justice
Principles: Contractor shall integrate community engagement and environmental justice
principles as best practices for project management into all applicable training courses as part
of routine course revisions for every CEC Training Course.
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Integration of Project Management Principles: Contractor shall integrate project
management principles for risk and site management as appropriate into all applicable
training courses as part of routine course revisions for every CEC Training Course.

Integration of References and Resources: Contractor shall review all CEC training
courses and integrate references for available electronic and other information and support
resources such as http://CLUIN.ORG. http://trainex.org, EPA’s ERT, and EPA’s Contract
Lab program, and the Training, Groundwater, Federal Facility and Engineering Forums into
all applicable training courses as part of course revisions for every CEC Training Course.
Contractor shall update and include the CEC acronym list and include this list in every CEC
training course. The Contractor shall provide necessary updates and maintain the resource
CD-ROMs related to the Removal and Remedial processes. The contents from the CD-ROM
shall be integrated into existing online resources used by EPA OSCs and RPMs.

Integration of Graphic Images and Actual Examples/Case Studies: EPA has determined
that participant learning is increased when CEC courses increase the percentage of graphic
images and real life examples. Contractor shall review all revisions for CEC training courses
and integrate graphic images to a ratio of at least 20% of all slides for each course.
Contractor shall identify and incorporate actual examples, case studies, or similar real life
learning experiences into applicable areas of all training courses as part of course revisions
for every CEC Training Course. For purposes of estimating Contractor can assume an
average of a two real life examples per day of a course.

CEC Fliers: The Contractor shall update all CEC fliers to reflect any changes and if
necessary, draft up to 5 new fliers per year for new CEC courses for the 2014-2020 calendar
years. Each flier shall contain brief background information about the CEC, a description of
the intended audience, information about the instructional methodology and length of the
course, an outline of course content, and registration information. Upon receiving comments
from EPA, the Contractor will prepare a final flier, incorporating EPA comments. After
approval of the final flier by EPA, the Contractor shall prepare the final camera-ready
version and provide EPA with a hard and electronic copy. In addition, the Contractor shall
provide EPA with a .pdf version of the flier that can be uploaded onto the World Wide Web.

Revise and Develop Training Course Contents: The Contractor shall develop and revise
courses materials for all CEC Training Courses ongoing as appropriate and based on the CEC
course calendar for 2014 through 2020. In addition, the Contractor may need to use senior-
level subject matter experts to develop and revise materials based on the types of revisions as
identified by EPA TOCOR and technical leads for each course. The revisions shall not
change the structure or format of the training courses unless directed by the EPA TOCOR
through a technical directive. The Contractor shall ensure that all current laws, regulations,
and EPA policies and guidance are continually integrated into the course material. The
Contractor also shall ensure that where applicable that visuals, such as site photographs,
video clips, and Websites are integrated into all CEC Training courses. Training materials
shall include for all CEC Training Courses presentation materials, an instructor’s manual,
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and participant materials to include DVD/CDs for participants.

The Contractor shall provide to an EPA Technical Lead for each CEC Training Course draft
modules for any course materials that are updated based on course feedback from deliveries
and/or changes to laws, regulations, and EPA policies and guidance. Upon receiving
comments from EPA, the contract shall produce a final camera-ready of an instructor and
participant manual.

Evaluation Memorandum: The Contractor shall develop a participant and instructor
evaluation form for inclusion in the training materials for each course and collect the
completed forms after each course has been delivered. After each delivery of each course,
the Contractor shall prepare an evaluation memorandum. The memorandum shall include a
list of any typographical and contextual errors identified during the various deliveries that
may require correction, a list of all substantial questions asked by the participants and the
answers provided by the instructors, and a list of suggested changes and comments made by
the training specialist and EPA during the delivery of the course. The memorandum shall
also include the original completed evaluation forms.

Instructor Orientation/Train the Trainer Sessions: The Contractor shall brief EPA
instructors for the course deliveries as scheduled in the CEC Calendar. The EPA TOCOR
shall provide the Contractor with a list of the EPA instructors for each scheduled delivery.
The Contractor shall then schedule and facilitate at least two and not more than five train-the-
trainer conference calls before each course delivery for all courses to prepare instructors and
training specialists. The Contractor shall distribute appropriate materials to participants prior
to the calls.

The sessions shall be conducted as one-hour conference calls. The Contractor shall develop
and distribute an agenda and appropriate training materials to the instructors and the EPA
TOCOR prior to each conference call. Conference call activities shall include reviewing and
discussing course material and answering questions about the course material.

Course Delivery
The Contractor shall provide for each delivery of the CEC courses identified in the CEC
Calendar: one senior instructor who is a subject matter expert in the course material to
instruct the course and one training specialist, as appropriate. For the HRS and PA/SI
courses, the Contractor shall provide up to three senior instructors who are subject matter
experts. The Contractor instructor(s) shall prepare for instructing the course and shall instruct
significant portions of the course. The training specialist(s) and instructor(s) shall:
o Coordinate a pre-delivery meeting of the EPA Task Order manager (TOCOR) and the
EPA instructors
o Set up the training room with audiovisual equipment and reference materials
o Distribute and collect instructor and participant manuals
o Support the other instructors by operating audiovisual and other equipment, according
to the lesson plan
o Identify text in training materials that may require revision or correction, such as
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typographical errors, as they are noticed during the delivery

o Observe the delivery and taking detailed notes about timing, issues or problems that
arise, questions asked, answers provided, and the general quality of the delivery

o Repackage training materials after the delivery and arrange for their return to the
Contractor and EPA as appropriate.

Administrative and Logistical Support for CEC Courses: The Contractor shall provide
administrative and logistical support for the deliveries of all the CEC courses identified in
CEC Calendar. The Contractor shall provide photocopying support for all scheduled CEC
courses identified in the CEC calendar including instructor and participant manuals, slides
and videotapes, and reference materials. The Contractor shall photocopy and assemble up to
8 instructor manuals and 50 participant manuals for each course. It should be noted that
some courses may require up to 75, and some as little as 20, but the most common number of
manuals required is 50.

Many CEC courses such as Triad Training, High Resolution Groundwater Characterizations,
Remedy Optimization, and Integrating Water and Waste Programs to Restore Watersheds are
complex subjects that require using color graphics to convey many concepts. The use of
these color images is prudent and approved. The Contractor shall also provide materials
tailored for specific audiences and localities with color images.

The Contractor shall arrange shipment of the materials to the location scheduled for course
delivery. The Contractor shall return training materials that are not distributed to course
participants to EPA. Note: Government-owned audiovisual equipment shall be provided by
the government when possible. The Contractor will provide all computers/ laptops for
presentations necessary for the delivery of courses. The Contractor shall plan to coordinate
with EPA to secure appropriate training facilities when government-owned facilities are not
available, however this will be the very rare occasion. Under such circumstances, the
Contractor shall coordinate with the facility to ensure that the necessary audiovisual (A/V)
equipment and meeting space is available for the event. Contractor can assume meeting
room training facility and A/V rentals shall not exceed $2,000. Per event and no more than
$5,000 per year. The Contractor may be required to provide tables and chairs for training
when government furnishings are not available in government facilities such as warehouses.
For purposes of estimating the Contractor can assume no more than twice per year and rental
costs will not exceed $2,000 per year.

Contractor will follow in accordance with EPA Order 1900.3, Government Employees
Training Act (GETA), and with all Agency policies for meetings, training, and conferences.

Task 3. Coordinate and develop training guidelines for RPMs and OSCs
The Contractor shall support the NARPM Training Committee and the OSC Task Force Training

Committee to develop training guidelines to assist RPMs and OSCs meet mandatory and
recommended training requirements. The Contractor shall support up 2 face-to-face meetings

for each group.
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The specific dates and locations of all meetings shall be provided by the EPA TOCOR. For the
purposes of the cost estimate, the Contractor shall assume that two staff members shall attend
two meetings of each committee. Locations and dates shall be given by the TOCOR.

Task 4. Course Delivery Calendar

The Contractor shall prepare a draft of course calendars and to update the course calendars as
deliveries are added, canceled, or postponed by EPA. For purposes of cost estimating, the
Contractor shall assume that the calendar shall be updated up to 20 times per year. For each
update, the Contractor shall provide a draft for EPA review and comment, and a final,
incorporating EPA’s comments. In addition, the Contractor shall provide EPA with a MS Word
compatible and a .pdf version of the calendar that could be uploaded onto Internet.

Task 5. Support EPA OSWER Training Meetings and Activities

Under this task, the Contractor shall provide technical support for and attend meetings of the
OSWER Training Coordination Team and meetings of the CEC Headquarter management team.
The Contractor shall serve as a Training Subject Matter Expert to this group. The Contractor
shall also support the OSWER Training Coordination Team members in coordinating,
advertising, identifying and tracking both mandatory and recommended training courses for
RPMs, OSCs, CICs and EPA Superfund Stakeholders.

Task 6. Training Meeting Support

The Contractor shall arrange for meetings of groups such as the NARPM Council Training
Committee, OSC Task Force Training Committee, Engineering Forum, Groundwater Forum,
Federal Facilities Forum, Focus Forum, Superfund Managers, Division Directors, Site
Assessment, Superfund Analytical Operations Training, Information and Resource Management
Training, and Other Training Teams as identified by Technical Directive.

The Contractor shall provide support for at least 2 meetings of OSCs, RPMs, Superfund support
staff, and HQ representatives. The meetings have not yet all been scheduled; the Contractor
shall begin to arrange for meeting space upon receipt of technical directives (TD) from EPA. For
the cost estimate, the Contractor shall assume that the meetings will be three-day events for an
average of 20 people.

The Contractor shall arrange shipment of the materials to the location scheduled for the delivery.
The Contractor shall return materials that are not distributed to course participants to EPA. Note:
Government-owned and the audiovisual equipment shall be provided by the government when
possible. The Contractor shall plan to coordinate with EPA to secure appropriate facilities when
government-owned facilities are not available. Under such circumstances, the Contractor shall
coordinate with the facility to ensure that the necessary audiovisual (A/V) equipment and
meeting space is available for the event.

The Contractor shall also acquire subject matter experts to facilitate and participate in meetings

as directed by EPA. The Contractor shall be responsible for logistical concerns associated with
obtaining the subject matter experts including coverage of travel expenses, in accordance with
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GSA Travel and Per Diem rates.
Task 7. Internet Seminars and Maintenance of On-Line Training

The Contractor shall develop and coordinate the content no more than 60 Internet Seminars per
year. The Contractor shall use existing materials from CERCLA Education Center training
courses and courses offered as part of the OSC Readiness Training Programs and NARPM
Annual Training Programs and develop new materials as determined by EPA via TD.

The Contractor shall maintain and revise as appropriate the existing on-line Fundamentals of
Superfund training course.

Task 8. Develop and Implement Training Curriculum for SDBs

EPA's Office of Solid Waste and Emergency Response (OSWER) has initiated an effort to
improve the technical competency of Small and Disadvantaged Businesses (SDB) as they
compete for environmental cleanup jobs in a challenging market. Its key purpose is to provide
targeted access to training and technology transfer in advanced technology and business growth
areas in site characterization and remediation. The Contractor shall assist EPA to develop a
training curriculum to help increase competency in areas such as Triad, green remediation, and
effective data management to improve the state of practice among consulting and engineering
service providers while also helping small and minority owned business enterprises compete for
site cleanup work. Based on the identified needs and training objectives, the Contractor shall
develop a curriculum to assist SDBs build their technical capacity related to environmental
cleanup.

Task 9. Develop and Deliver Cleanup Technology Training for Tribal Environmental
Professionals

The Contractor shall develop an issue paper to identify training needs related to best practices
and treatment technologies for cleaning up hazardous waste sites for the Institute of Tribal
Environmental Professionals (ITEP). The ITEP was created to act as a catalyst among tribal
governments, research and technical resources at Northern Arizona University (NAU), various
federal, state and local governments, and the private sector, in support of environmental
protection of Native American natural resources. ITEP was established at NAU in 1992, in
cooperation with the USEPA. Based on the identified needs, the Contractor shall develop and
deliver no more than two training courses. For the purposes of the cost estimate, the Contractor
shall assume that each course will be 3-hours in length.

The Contractor shall also support additional development of previously designed course modules
to instruct Tribal College students on the historical operation, site characterization, and the
remediation of mining sites in the US. The training shall focus on the environmental impact of
current and former mining operations affecting Native American communities in the Southwest.
Students presented with these course modules will be able to apply this knowledge to existing
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projects, improve technical skills, and enhance job and career opportunities. Materials developed
under the direction of the EPA may be available to instructors and /professors teaching in the
environmental studies, science, and engineering programs at Tribal Colleges. The training
materials shall incorporate traditional tribal knowledge, history, and culture as appropriate. The
Contractor shall use existing materials from support of the CEC, OSC Readiness Training
Program, the NARPM Training Program and other available training.

Tasks include the development of a detailed course and subject area outline for the proposed
modules in coordination with a tribal subject matter consultant to ensure that traditional
knowledge, history, and culture are incorporated. Training modules may include but not limited
to the following general focus areas related to mining operations:

General Superfund Remediation Processes and Requirements

Basic Chemistry, Biology, Geology, and General Engineering Practices

Historical and Current Mining Operation Practices (Nationally and Indian Country)

Types of Mining Practices, Operations, Extraction Processes, and Geographical Locations
Environmental Impacts to all media forms ( soil, air, water, communities)

Public Health Issues and other Risk Resulting from Mining Operations

Regulatory and Statutory Requirements and Oversight ( Federal, State, Local and Tribal)
Site Characterization and Remediation Technologies ( traditional and innovative
approaches)

Review of Case Studies, Videos, Maps, Photographs as Teaching Tools

Traditional Tribal Knowledge, Culture and Science Experiences

References, Electronic Resources, Reports and Guidance, Acronyms, Definitions and Terms
Establishment of State of Art leaning practices (internet seminars, web conferences, on-line
learning)

The Contractor shall provide one draft of each module to an EPA technical lead identified by the
EPA WAM, and then incorporate comments from the technical lead and changes and updates
based on feedback from deliveries and/or changes to laws, regulations, and EPA policies and
guidance. Upon receiving approval from EPA WAM, the Contractor shall produce a final
camera-ready of an instructor and participant manual and resource CD/DVD.

Task 10. Develop and Deliver Cleanup Technology Training for Remedy Optimization:

The Contractor shall develop and draft an issue paper to identify training needs and training
objectives related to training of waste cleanup professionals for remedy optimization as a best
practice in project management. EPA will determine key issues and objectives and provide this
guidance to the Contractor. Based on the identified needs and training objectives, the Contractor
shall develop and delivery two deliveries of a 1.5 day advanced level training course and four
deliveries of a two-hour base line web-based training (each delivery will be divided into two one
hour segments). For the purposes of the cost estimate, the Contractor shall assume that each
course will require 2 draft and one final outline; and three drafts of the training materials
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followed by one final for the first delivery. Course materials will be revised, as a standard of
practice based on comments after each delivery, as described under Task 2 of this WA.

Task 11. Quick Turnaround Senior Management Requests

The Contractor shall respond to and provide information to EPA TOCOR for ad hoc requests
from EPA management that arise from inquiries received on training related to OSC Readiness,
NARPM, the CERCLA Education Center, and or other training meetings. Other information
requests include providing bi-weekly updates on activities of the CEC, accomplishment reports,
briefing packages, and other EPA reports that document OSRTI training activities. The
Contractor shall assume 26 submissions of the bi-weekly updates, 15 reports, and 14 briefing
packages. The EPA TOCOR shall provide TDs that specify the details and requirements for
each report and or briefing package. Contractor will track individual costs for any ad hoc
requests and provide that information during monthly progress reports.

Task 12. NARPM Annual Training Program Activities

e Support for the Co-Chair Training Program Planning and/or NARPM Committees
o Plan, Facilitate, and Participate in Teleconference Meetings and Provide a Summary:

The Contractor shall provide a training specialist and a technical subject matter expert
to support the Co-Chair Training Planning and/or NARPM committees by taking
notes and collecting information on training and resource issues discussed for each
meeting. The Contractor shall provide a draft summary of the meeting to the EPA
TOCOR. The summary shall highlight discussions held and resolutions of issues
raised and shall identify action items generated during those discussions. The
Contractor shall provide to EPA a final summary that incorporates EPA’s comments
on the draft. For the cost estimate, the Contractor shall assume that two staff shall be
required to provide support during the meetings.

For each meeting of the Co-Chair Training Program Planning and/or NARPM
committees, EPA shall provide the Contractor with a list of topics to be included in
on the agenda. The Contractor shall assume that there will be no more than two such
meetings held for each NARPM Annual Training Program. Within five days of
receiving the list, the Contractor shall develop a final draft agenda and distribute it by
electronic mail (e-mail) to all participants. In addition, the Contractor shall provide
no more than 40 copies of material related to each Co-Chair Training Program
Planning and/or NARPM committees meeting.

46




o Conference Calls: The Co-Chair Training Program Planning Committee holds
monthly conference calls to discuss training and resources related to the training
Program. To support the NARPM Co-Chair Training Program Planning Committee,
the Contractor shall assist with and participate in as many as 12 one-hour-long
conference calls (per each training Program). The Contractor shall provide logistical
support, including preparation and distribution of agendas and summaries. The
Contractor shall distribute the agendas by e-mail to participants 48 hours before each
call. For the purposes of the work plan, the Contractor shall assume that only one
draft of each summary will be prepared.

e Program and Training Development
o Program Agendas: The Contractor shall prepare no more than 3 versions of a draft
program agenda for the entire event by day, by hour and by venue based on input
from EPA. Upon receiving comments from EPA, the Contractor shall prepare a final
program agenda.

o Track Progress of Training Development: Using the format established for the
NARPM Annual Training Program, the Contractor shall track the progress of the
development teams (no more than 64 teams) in preparing courses and delivering them
during the annual training program. The Contractor shall develop milestone charts
for development teams and document milestones as they are met by the development
teams. The Contractor shall prepare informational materials for Headquarter and
Regional management to communicate EPA staff who participates as course
developers and/or instructors. The Contractor also shall coordinate and collect
abstracts and other administrative information, such as audiovisual equipment and
meeting room requirements, related to each course that is offered during the training
Program. The Contractor also shall participate in conference calls held once a month
(approximately 12 conference calls) by the development teams to ensure milestones
are met. The Contractor shall communicate with the EPA TOCOR and EPA
technical leads weekly to review the progress of the development teams.

o Design and Develop Courses: The Contractor shall develop, modify, and/or procure
instructional materials or coordinate with designated outside providers for all
scheduled courses. For the purposes of the cost estimate, the Contractor should
assume that at a minimum ten courses shall need significant support for development
and delivery or revisions. Courses will be identified in a meeting of the NARPM Co-
Chairs in and provided to the Contractor by the TOCOR via Technical Directive
(TD). The Contractor shall assign senior level subject matter experts related to each
course topic to develop and modify training materials. For purposes of estimating, the
Contractor shall assume courses or topics will require support in the following areas:

e Community Engagement

e Environmental Justice

e Media Training

e Coordinating, Communicating, and Building Relationships with Tribes during
Superfund Responses
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Effective Presentations

Environmental Sampling

Environmental Statistics

Best Practices for Writing a ROD
Institutional Controls

Optimization

Case Studies

Plenary Sessions

You Mean There is More than Superfund
RCRA for RPMs

Triad Training

Risk Communication

Green cleanups

Negotiations

Project Management

Post Construction Completion

High Resolution Site Characterization
DNAPLs

Vapor Intrusion

ARARs

Ecological Revitalization

Sediment Remediation

Recommended Interim Preliminary Remediation Goals for Dioxin in Soil
Access and Other Legal Issues — Protecting EPA’s Interests and Avoiding
Personal Liability

Best Management Practices for More Effective Characterization and Remedy
Implementation

IGCE

Leadership, Culture, and Performance
Site Budgeting Planning

Social Networking

Cutting Edge Technologies

The Contractor shall schedule and facilitate no more than 10 conference calls or
meetings for each course with the EPA technical leads to discuss the direction and
content of the course. The Contractor shall develop and distribute an agenda for each
call, along with copies of instructional materials that shall be discussed during the
call. The Contractor shall use electronic mail to deliver the agendas and course
material. If EPA teleconferencing services are not available, the Contractor shall
arrange to provide conference call lines.

On the basis of discussions held during the conference calls, the Contractor shall
develop a first draft of the instructional materials for each course within 30 days of
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the first call, incorporating additions and revisions as discussed. The Contractor shall
provide no more than five paper copies of the draft course material to EPA.
Electronic dissemination of course materials is encouraged.

The Contractor shall submit final instructional materials that incorporate EPA’s
comments on the draft materials. The Contractor also shall provide to the EPA
TOCOR two sets of compact disks (CD) containing all instructional material for all
courses by all parties at the program.

Prepare Evaluation Forms and Report: The Contractor shall develop and provide at
least three types of an evaluation form to be completed by all participants. The forms
shall be tailored for the overall training program, individual courses, and panel,
information, and paper sessions. The forms shall provide EPA with the opportunity
to gather information on how the program can be improved to ensure the RPMs are
provided with the most useful training for improving their job performance. The
Contractor shall provide draft evaluation forms to the EPA TOCOR and technical
leads and incorporate EPA comments into the draft for the final form.

e Instruct Training and Provide Support

@)

Instruct and facilitate training courses: The Contractor shall provide senior level
subject matter expert instructors and technical experts for support for development of
approximately 13 courses per annual program.

Collect Electronic Presentations and Create a Library of Training Materials: The
Contractor shall collect in advance of the NARPM Training Program all electronic
presentation materials from each development team to ensure that all files are
compatible with equipment provided. In addition, the Contractor shall collect on-site
two copies of all training materials in both hard copy and electronic format including
materials not prepared by the Contractor. The Contractor shall assemble a library for
EPA that includes all finalized training materials for the NARPM Training Program.

e Administrative and Logistical Support

@]

Coordinate Logistics for the NARPM Annual Training Program: The Contractor
shall conduct activities to arrange the logistics for NARPM Training Program
including the following:

» The Contractor shall coordinate with EPA to secure an appropriate training
venue for the event. The Contractor can anticipate no more than ten venues for
the training program each day.

»  The Contractor shall coordinate with the facility to ensure that the necessary
audiovisual (A/V) equipment and meeting space is available for the event.

* The Contractor shall develop a graphic theme for the NARPM Training
Program that will be applied to onsite materials and the temporary Training
Program Website.
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= The Contractor shall apply the design and layout of the graphic theme to the
Training Program Website. The Website shall describe the curriculum design
of the training portion of the training program, provide online registration,
course descriptions, updates to events and schedules, and be used as a focal
point for tracking course development and administration of the training
Program. The Contractor shall prepare periodic updates to the Website
describing the training program and its progress and deliver these in
electronic-only format to EPA. The training program shall also post after
action reports and course evaluations for 120 days. The Website is a
temporary site and shall only be maintained approximately 150 days before
the event with registration support and 150 days after the event with after
action reports and evaluations. Contractor shall provide EPA with an
electronic copy of the information provided on the final Website before it is
removed.

Task 13. Develop a Media Library

Contractor will collect, organize and inventory electronic presentations for all CEC, OSC, and
NARPM courses delivered since 2000 and create a Library of Training Materials. EPA shall
provide the Contractor with the majority of these materials in electronic format. Some materials
will not be available and will not be sought outside EPA’s current inventory. Some materials
will be in obsolete media and will require conversion to a usable format (e.g. Wordperfect to
current Word or Adobe Portable Document Formats, or VHS to Digital media); some materials
may only be in “hard copy” and will require scanning to create an electronic version. The
Contractor shall assemble and maintain a library for reference and review.

Task 14. Distance Based Learning

Contractor will develop a distance based learning program for the CERCLA 3500.1 required
courses Fundamentals of Superfund, Remedial Process, and Remedial Process.

Task 15. Homeland Security (formerly referred to as Weapons of Mass Destruction and
Counter Terrorism) Awareness Training

The Contractor shall be prepared to provide materials for two deliveries of an advanced terrorism
and weapons of mass destruction health and safety training awareness (Homeland Security
Awareness) course over the period of performance. Homeland Security Awareness is now the
accepted term of art previously known as Counter Terrorism. Each course delivery shall consist
of 24 hours (3-days) of class room instruction. The course outline shall address:

e Awareness Level Counter Terrorism (CT) (4 hours)

e Operations/ Technical Level CT (12 hours)

¢ Incident Commander CT (8 hours)
The Contractor shall provide the appropriate number of subject matter expert instructors to
develop and instructor the training course. The Contractor also shall provide administrative
support for the deliveries. The Contractor shall provide photocopy support including instructor
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and participant manuals, slides and video, and reference materials. The Contractor shall
photocopy and assemble up to 4 instructor manuals and 35 participant manuals for each course
delivery. At the conclusion of the course deliveries, the Contractor shall provide to the EPA
TOCOR, two copies of the finalized, Instructor’s Manual and Materials and the Participant’s
Manual and Materials, and one master electronic copy of all instructor and participant manuals
used for the Homeland Security Awareness training.

The Contractor shall coordinate with the EPA regarding each delivery of the Homeland Security
Awareness course. For the purposes of the cost estimate, the Contractor shall plan on one, one-
to- three-day delivery to be held in Boston, MA. It is not anticipated that this course will be
scheduled often on the CEC Calendar and the Contractor will have plenty of advanced notice for
planning, development and preparation.

The Contractor shall assume that training facilities for the delivery will be government-owned
and the audiovisual equipment will be provided by the government. Therefore, no costs for
meeting space or audiovisual equipment shall be included in the cost estimate.

Task 16. Quick Turnaround for International Audiences

The EPA OSRTI often requires quick turnaround support for training development, revisions,
and delivery for international delegations visiting the EPA to learn about the Superfund program
and to build their technical capacity. As part of the effort to support EPA’s international
outreach, the Contractor shall provide quick turnaround support for training development,
revisions, and delivery of existing materials through technical direction based from the EPA
TOCOR. Contractor can assume at least five requests annually for this type of support.

The Contractor shall use materials from the CEC, OSC Readiness Training Program, and the
NARPM Training Program to revise and tailor materials based on the outreach need and at the
direction of the EPA TOCOR. The Contractor shall assume for each quick turnaround task, the
Contractor shall participate in up to five (5) conference calls with the EPA lead to identify
existing materials, provide an outline of proposed topics, and provide draft copies of the
presentations for the EPA to review and comment. Upon receipt of comment, the Contractor
shall incorporate the comments and produce the final course materials. The Contractor shall also
coordinate the logistics of sending the course materials, if appropriate, to the required destination
as specified in a technical directive and providing to the EPA the electronic presentation files.

Task 17. EPA OSWER Training Needs Assessment

The Contractor shall assist an EPA Training Needs Assessment team comprised of training
stakeholders, providers, Contractors, and regional staff in the planning for and preparation of any
EPA OSWER training needs assessments for RPMs, OSCs, and Community Involvement
Coordinators (CIC). The Contractor shall participate in approximately 10 conference calls and
assist in the design of the questions and the methodology to collect feedback for the needs
assessment. The Contractor also shall assist in the compilation of the information collected and
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assist in the development of recommendations for future training content and revisions to
existing materials as well as delivery mechanisms based on the results of a needs assessment.

Task 18. Special Reporting to Senior Management

The Contractor shall assist EPA in researching and compiling reports required by EPA senior
Management regarding costs for travel, meeting support, and logistics. Contractor can assume a
minimum of 20 of these reports monthly. The average report will require research on contract
government airfares, travel history, costs for transportation, costs for audiovisual support, costs
for meeting support, per diem rates, and related cost estimates.

7. Schedule of Deliverables

Activity/Deliverable Deliverable Due Date

Work Plan As required by contract

CEC Course Fliers Revisions Ongoing

New CEC Fliers As specified in a TD from EPA

CEC Course Delivery Calendar First of each month

CEC Individual Course Revisions Ongoing

CEC Dratft of Instructor Manual Modules Within 5 working days of train-the-trainer
sessions

CEC Final Camera Ready Instructor and 5 working days prior to course delivery

Participant Manual and Electronic copy of

Materials

CEC Evaluation Memorandum Within 40 days following the completion of
each course delivery

Support OSWER Training Meetings As identified by the CEC Calendar

CEC Train the Trainer Sessions Within 14 days of scheduled course

Agenda for Train the Trainer Sessions delivery
One week prior to scheduled call

CEC Course Deliveries and Onsite Meeting | As identified by the CEC calendar

Support

Production and shipment of materials to the | To arrive no later than 24 hours prior to

training site for CEC Courses course delivery

Return materials for CEC Courses Within 10 working days following
completion of course delivery

Internet Seminars and Online Training As specified in a TD from EPA

Maintenance

EJ Eco-Ambassador Training As Directed by Technical Directive

Develop and Implement Training As Directed by Technical Directive

Curriculum for SDBs

52




NARPM Committee Meeting Support

As directed by TD

NARPM Conference Calls, Agendas, and
Call summaries

Monthly

NARPM Draft program agenda

90 days before registration begins

NARPM Develop milestones for
development teams

90 days prior to event

NARPM Track training development

Ongoing - requires weekly communication
with EPA

NARPM Procure instructional materials

30 days after TD issued

NARPM Develop and/or modity training
development materials

30 days after TD issued

NARPM Draft Materials

Within 30 working days after receipt of
EPA comments on revisions proposed by
Contractor

NARPM Final Materials

Within 15 working days after receipt of
EPA comments on the revised draft
materials

NARPM Produce Instructional Material

To arrive no later than 24 hours prior to
each course delivery; all unused material
and audiovisual equipment to be returned at
the end of the training Program.

NARPM Draft evaluation forms

60 Calendar Days Prior to the Program

NARPM Final evaluation forms

Within two weeks of receiving EPA
comments on draft

NARPM Provide senior level instructors
and technical experts on-site for four
courses

Ongoing

NARPM EPA Library

Ongoing through period of performance
completed by September 09, 2019

CEC Training Library

Ongoing through period of performance
completed by September 09, 2019

Distance Learning Program for 3500.1
Draft program

Ongoing through period of performance

Implementation and Support of Distance
Learning Program

Ongoing through period of performance

Work Plan

As required by contract

Weapons of Mass Destruction and Counter
Terrorism Awareness Training

As specified in a Technical Directive from
EPA
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Accelerated CEC Training for Senior OSCs | As specified in a Technical Directive from

and RPMs EPA

Quick Turnaround for International As specified in a Technical Directive from

Audiences EPA

Provide Support to EPA’s Small and Ongoing

Disadvantaged Businesses curriculum

Training on Mining Issues for Tribes As specified in a Technical Directive from
EPA

EPA OSWER Training Needs Assessment Ongoing

Special Reporting to Senior Management As specified in a Technical Directive from
EPA

Support for NARPM Ongoing, event dates are planned for Spring

of every year

8. SPECIAL REPORTING:
The Contractor shall distribute a copy of each monthly report to the TOCOR, as generated.

COMPLIANCE WITH GREEN MEETINGS INITIATIVE

Sustainability efforts shall be considered when determining a training location. Consumption of
resources will be addressed to reduce environmental impacts. For example, washable items such
as plates, cups, and flatware shall be requested instead of disposable items that may end up in
landfills. Paper, glass, and cans are recycled. Bottled water will not be provided as part of the
breaks because of the impact the containers have on landfills unless they are necessary because
of circumstances, instead drinking water in pitchers will be provided in the classrooms. Hotel
managers shall be referred to the Green Hotel Association’s questionnaire for meeting measures
of sustainability and green practices and are encouraged to follow these practices to the extent
possible for their properties.

When the Contractor solicits bids from a hotel for an event, the hotel management will be
required to submit a completed copy of a Green Facility Checklist with their proposal. This
information will be evaluated with other aspects of the quote as part of the facility condition.
Green meeting information received from the meeting venue will be kept with the purchase file.
Responses to the Green Meeting Questionnaire/Checklist will be considered such that
environmentally preferable meeting services will be used to the greatest extent practicable.
However, decision factors are not limited to the facility’s practices itself. Other considerations
such as public transportation and venues for food without traveling by car are important when
supporting a green meeting environment.

TRAVEL

The Contractor shall follow Federal Travel Regulations (FTR) in affect at the time of the travel
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for local and contiguous US (CONUS) travel, and shall follow the Joint Travel Regulations
(JTR) in affect at the time of the travel for other than continuous US (OCONUS) travel. The
work plan shall include a cost-estimate breakdown indicating number of proposed trips, number
of travelers, destinations to and from, purpose, and cost (e.g., mileage, transportation costs, and
subsistence rates). If exact travel requirements are unknown at the time of TO initiation and
travel is required as a result of Technical Direction, the Contractor shall submit a cost estimate
for the estimated travel for approval by the TOCOR and the Project Officer as part of the work
plan.
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c} By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase:

See Schedule

$300,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not, [Jis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
IGF: 2CT; : IGF
TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to add incremental funding in the amount of $300,000.00

to Task Order #0001l. The new total amount of funding obligated to this Task Order is now

$613,700.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

CHANGES FOR LINE ITEM NUMBER: 1
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Christie M. Deskiewicz

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Sig. of person

d to sign)

1

S ST

JAa s

16C. DATE SIGNED

ELECTRONIC
SIONATURE| 02/23/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-001/0001/001 2 2.
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Obligated Amount for this modification:
$300,000.00

Incremental Funded Amount changed from
$313,700.00 to $613,700.00.

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-HQ00BM00-1572BT5002-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5002-001
Amount: $300,000.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/201°

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE el

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROQJECT NO. (If applicable)
002 See Block 16C FR-USHER-I 082
6. ISSUED BY CODE | gRRPOD 7. ADMINISTERED BY (if other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-001
0001
10B. DATED (SEE ITEM 13)
CODE 07264857G FACILITY CODE 10/23/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $600,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor XJis not. [Jis required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

IGF: «CTy : IGF

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to add incremental funding in the amount of $600,000.00
to Task Order 0001. These funds shall be used to complete approved work through the period
of performance end date. The new total amount obligated to this task order is now
$1,213,700.00. The contractor shall not work beyond this point. The task order ceiling
remains at $7,778,586.00. All other terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
P P ,/ b ” ELECTRONC
Linilbetillle v’ BONATURE | 04/27/2015
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243

STANDARD FORM 30 (REV. 10-83)




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-001/0001/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(R) (B) {C) (D) (E) (E)

Obligated Amount for this Modification:
$600,000.00

New Total Obligated Amount for this Award:
$1,213,700.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5013-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOO0OBMOO
Cost Organization

DCN-LineID 1572BT5013-001
Amount: $600,000.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE RRGE OFI PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWRAY
FAIRFAX VA 220311207 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-001
0001
10B. DATED (SEE ITEM 13)
CODE (372648579 |FACILITYCODE 10/23/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50 ,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor XJis not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

IGE: {CTi : TGF

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to add incremental funding in the amount of $50,000.00
to Task Order 0001 on EP-W-14-001. The new total amount obligated to this Task Order is now
$1,263,700.00. The contractor shall not work beyond this point. The total Task Order price

ceiling remains at $7,778,586.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e
&_\\ . ELECTRONIC
e M Eben A BGNATURE | (7/06/2015
(Sig of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP-W-14-001/0001/003 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY fUNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

New Total Obligated Amount for this Task Order:
$1,263,700.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5018-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund {Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Jeb # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5018-001
Amount: $50,000.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I CONTRACT IDiCODE PAGE OF PAGES

1| 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C See Schedule
6. ISSUED BY CODE | gRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE L
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
EALBRAX, V. 220311207 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-001
0001
10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY. CODE 10/23/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[jThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [lis extended, [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $274,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABCVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not, [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
TGE%: tCT: i IGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to add incremental funding in the amount of $274,000.00
to Task Order 0001 on EP-W-14-001. The new total amount of funds obligated to this Task
Order is now $1,487,700.00. The contractor shall not work beyond this point. The total
estimated price ceiling remains at $7,778,586.00. All other terms and conditions remain the

same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

158. CONTRACTOR/OFFEROR 16C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e -~
‘e ELECTRONIC
el v s SGNATURE | 15 /20/2(15
(Sig of person horized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-001/0001/004 2 3

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$274,000.00

Incremental Funded Amount changed from
$1,213,700.00 to $1,487,700.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-D3P-303D72-2505-15D3P15018-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization D3P
Program (PRC) 303D72

Budget (BOC) 2505

Job # (Site/Project) HQOO0BMOO
Cost Organization

DCN-LineID 15D3P15018-001
Amount: $148,255.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-01E-303DC8-2584-1501CEP003-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization OlE
Program (PRC) 303DC8
Budget (BOC) 2584

Job # (Site/Project)

Cost Organization
DCN-LineID 1501CEP003-001
Amount: $124,000.00
Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-D3P-303D72-2505-15D3P15018-002
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization D3P
Program (PRC) 303D72

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

Continued

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-001/0001/004 3
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

DCN-LineID 15D3P15018-002
Amount: $1,745.00
Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resocurces Management Division

U.sS. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
108 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT Lk st PREE OF FACES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)}
005 See Block 16C PREQGIWAR-12=00,09
6. ISSUED BY CODE | gRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-001
0001
10B. DATED (SEEITEM 13)
CODE (072648579 FACILITY CODE 10/23/2014
11. THIS ITEM ONLY APPLIES TO AM?NDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers lis extended, [_Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Fnerease: $29,422.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. [N ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor X]is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inciuding solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
IGE: :CT: : IGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/039/2019

The purpose of this modification is to correct the funding totals relayed in Modification 4
for this Task Order. Modification 4 added incremental funding in the amount of $274,000.00,
which brought the funding total from $1,263,700.00 to $1,537,700.00, as opposed to
$1,487,700.00 as mod 4 suggested.

This modification also adds incremental funding in the amount of $29,422.00. The new total

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
AR i
X ELECTRONIC
(I P R eV P SIGNATURE | 1530 /2015
(Signature of person authonzed fo sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0001/005

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

amount of funds obligated to this Task Order is
now $1,567,122.00. The contractor shall not work
beyond this point. The total estimated price
ceiling of this Task Order remains at
$7,778,586.00.

All other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $29,422.00
New Total Obligated Amount for this Award:
$1,253,422.00

Incremental Funded Amount changed: from
$1,537,700.00 to $1,567,122.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-H-D3P-303D91-2505-15D3P15016-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) H
Budget Organization D3P
Program (PRC) 303D91
Budget (BOC) 2505

Job # ({Site/Project) ZQO0O0
Cost Organization
DCN-LineID 15D3P15016-001
Amount: $29,422.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16E PR-OSWER-16-00037
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Iltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
BRIREAR Miv 220511207 - 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Ineresse: $45,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor X]is not. [Tlis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: (072648579
IGF: :CT::IGFE

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to add incremental funding in the amount of $45,000.00
to this Task Order. These funds are to be utilized on the food recovery summit
deliverables. The new total funds ceiling for Task Order 0001 is now $1,612,122.00. The
contractor shall not work beyond this point. The total estimated task order price ceiling
remains at $7,778,586.00.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
T e ELECTRONIC
Sl W A f BGNATURE | 11 /16/2015

(Signature of person authonzed to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-001/0001/006 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (B

All other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $45,000.00
Incremental Funded Amount changed from
$1,567,122.00 to $1,612,122.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-31M-302DA1-2585-1631MRP004-001
Beginning FiscalYear 16
Ending Fiscal Year 17

Fund (Appropriation) B

Budget Organization 31M
Program (PRC) 302DAl

Budget (BOC) 2585

Job # (Site/Project) MS753106
Cost Organization

DCN-LineID 1631MRP0O04-001
Amount: $45,000.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S5. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

| s

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C See Schedule
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (I other than Item 6) CODE l
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ICF Incorporated, L.L.C.
Attn: Frances Schossow
9300 LEE HIGHWAY
FAIRFAX VA 220311207

1) |

9A. AMENDMENT OF SOLIC|TATION NO.

9B. DATED (SEE ITEM 11)

CODE 072648579 FACILITY CODE

X IEP-W-14-001
0001

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

[lis extended.

[lis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers.

FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$567,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Confractor is not. [Jis required to sign this document and return

copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
IGE%:CT: : IGFE

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date:

09/09/2019

The purpose of this modification is to add incremental funding in the amount of $567,000.00
to this Task Order. The new total amount of funds obligated to this Task Order is now

$2,179,122.00. The contractor shall not work past this point.

conditions remain the same.

LIST OF CHANGES:
Continued ...

All other terms and

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf)

Christie M. Deskiewicz

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

(Si of person horized to sign)

15C. DATE SIGNED

16B. UNITED STAIES_OF AMERICA
—

[ P S VP

ELECTRONIC
SIGHNATURE

(Signature of Contracting Officer)

16C. DATE SIGNED

01/21/2016

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET EP-W-14-001/0001/007 2 3

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(&) (B) (C) |D) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$567,000.00

Incremental Funded Amount changed from
$1,612,122.00 to $2,179,122.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5020-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5020-001
Amount: $205,000.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-72BH-301D43-2505-1572BT5020-002
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 301D43
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1572BT5020-002
Amount: $30,000.00
Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5030-001
Beginning FiscalYear 15
Fnding Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5030-001
Continued

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET | -o_yy.1 4~ 001 00017007 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Amount: $332,000.00
Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Spensored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT i CONTRAGT I BODE FAGE OFI RAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 See Block 16C BR-ETER-1d- 0L
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (Ne., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
< 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[~ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [isextended. [ Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $200,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

—CHECKONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT [S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor Xlis not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579

IGF::CT::IGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 038/08/2019

The purpose of this modification is to add incremental funding in the amount of $200,000.00
to this task order. The new total amount of funding obligated is now $2,379,122.00. The
contractor shall not work beyond this point. All other terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STALES_OF AMERICA 16C. DATE SIGNED
e o ELECTRONIC
el W A StaMATURE [ 13 /17 /2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable




CONTl O HEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NUATION $ EP-W-14-001/0001/008 2 3
NAME OF OFFEROR OR CONTRACTOR
ICE Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () | (E) (F)

Obligated Rmount for this modification:
$200,000.00

Incremental Funded Amount changed from
$2,179,122.00 to $2,379,122.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5007-001
Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72RT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) MM757202
Cost Organization

DCN-LineID 1672BT5007-001
Amount: $80,000.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5007-002
Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQO0BMOO
Cost Organization

DCN-LineID 1672BT5007-002
Amount: $120,000.00

Subject To Funding: N

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Continued

NSN 7540-01-162-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-001/0001/008 3 3

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT
(A) (B) {C) (D) (E) (F)
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

| 3

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
009 See Block 16C PR-OSWER-15-00624
6. ISSUED BY CODE |[gRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE[
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ICF Incorporated, L.L.C.
Attn: Frances Schossow
9300 LEE HIGHWAY
FATIRFAX VA 220311207

0]

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 072648579 FACILITY CODE

X [EP-W-14-001
0001

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

1 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

Ois extended.

[is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers.

FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase:

$387,290.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER {Specily fype of modificalion and authority)

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor Xlis not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
IGF::CT::IGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date:

09/09/2019

The purpose of this modification is to add incremental funding in the amount of $387,290.00

via purchase request PR-OSWER-15-00624 to Delivery/Task Order:

EP-W-14-001/0001.

This

modification also removes Christie Deskiewicz as the Contracting Officer and add Eulvid

Rocque. The new total amount of funds obligated $£2,766,412.00.

work beyond this point. All other terms and conditions remain the same.

Continued ...

The contractor shall not

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print}

Eulvid Rocque

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA
¢ 2 )
-- ﬂio LA

CLLCTRONIC
SIGNATURE

(Signature of Contracting Officer)

16C. DATE SIGNED

04/25/201¢

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET EP-1-14-001/0001/009 5 5

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

{TEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A) (B) {cy | (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Contracting Officer changed
from Christie M Deskiewicz

to Eulvid Rocque

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
$387,290.00

NEW ACCOUNTING CCDE ADDED:
Account code:
15-T-D3P-303DC6-2505-15D3P15019-001
Beginning FiscalYear 15
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization D3P
Program (PRC) 303DC6
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 15D3P15019-001
Quantity: O
Amount: $236,119.00
Percent: 3.0355
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING COCDE ADDED:
Account code:
15-T-D3P-303D72-2505-15D3P15019-002
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization D3P
Program (PRC) 303D72

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

Continued

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110

L —




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET EP-W-14-001/0001/009 3 3

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

DCN-LineID 15D3P15019-002

Quantity: O

Amount: $151,171.00

Percent: 1.94343

Subject To Funding: N

Payment Address:

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resocurces Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR} 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 See Block 16C ER-OLAN-1 6024l
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE ]
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No.. street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
% 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $5,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. !T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E.IMPORTANT: Contractor [X]is not. []is required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
TGF; : Gz » IGE

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to obligate incremental funding in the amount of $5,000
via requisition number: PR-OLEM-16-00241 to Contract EP-14-001 task order 0001. This
modification also de-obligates funding in the amount of $8,858.12 from line of accounting
(16-17-B-31M-302DA1-2585-1631MRP0O04-001). The new funding ceiling for this task order is
now $2,762,553.88. The contractor shall not work beyond this point. All terms and

conditions remain the same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Eulvid Rocgue
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
L ’ CLECTRONIC
= PRl acae [ G S b
i SISNATURE | (6 /16/2016
(Signature of person i fo sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-14-001/0001/010 2 3
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B} (C) (D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $5,000.00
New Total Obligated Amount for this Award:
$2,457,712.00

Incremental Funded Amount changed: from
$2,452,712.00 to $2,457,712.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $5,000.00
Incremental Funded Amount changed from
$2,452,712.00 to $2,457,712.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-31M-302DA1-2585-1631MRP004-001
Bmount changed from $45,000.00 to $36,141.88
Percent changed from .57851 to O

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-72BH-301D43-2505-1672BH5007-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 301D43
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1672BH5007-001
Quantity: O
Amount: $5,000.00
Percent: .06428
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)
Continued

NSN 7540-01-152-8067

e

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION S REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ION SHEET|5p_y-14-001/0001/010 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

2777 South Crystal Drive
Mail Code:
Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




. E
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. GONTRACT IBICORE FAGE OFI PAGES

1 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
011 See Block 16C See Schedule
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Htem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE (072648579 AW}ACKWYCODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
__]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [_Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowiedging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $603,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579

IGF::CT::IGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to obligate incremental funding in the amount of
$560,000 via requisition number: PR-OLEM-16-00273, $8,000 via requisition number:
PR-OLEM-16-00283 and $35,000 via requisition number: PR-OLEM-16-00268 for a total funding
amount of $603,000 to Contract EP-14-001 task order 0001. The new funding ceiling for this
task order is now $3,365,553.88. The contractor shall not work beyond this point. All terms
and conditions remain the same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Eulvid Rocqgue
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
L < CLLCYRONIC
R L S Sty SISNATURE | 06 /30 /2016
(Sig of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

NSN 7540-01-152-8070
Previous edition unusable

FAR (48 CFR) 53.243




CONTINUATIO SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
N EP-W-14-001/0001/011 2 4
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (F)

Obligated Amount for this Modification:
$603,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-TD-1A00C-303D72-2505-C001-161ACTP510-001
Beginning FiscalYear 15
Ending Fiscal Year
Fund (Appropriation) TD
Budget Organization 1A00C
Program (PRC) 303D72
Budget (BOC) 2505
Job # (Site/Project) 0100THOO
Cost Organization C001
DCN-LineID 161ACTP510-001
Quantity: O
Amount: $10,282.50
Percent: .13219
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-1A00C-303D72-2505-C001-161ACTP510-003
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 1A00C
Program (PRC) 303D72
Budget (BOC) 2505
Job # (Site/Project) O0100THOO
Cost Organization COO01
DCN-LineID 161ACTP510-003
Quantity: O
Amount: $8,611.55
Percent: .11071
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued

Reason for Modification : Funding Only Action

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-001/0001/011 3 4
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5016-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 72BT
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1672BT5016-001
Quantity: O
Bmount: $560,000.00
Percent: 7.19925
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-1A00C-303D72-2505-C001-161ACTP510-002
Beginning FiscalYear 15
Ending Fiscal Year
Fund (RAppropriation) T
Budget Organization 1A00C
Program (PRC) 303D72
Budget (BOC) 2505
Job # (Site/Project) 0100THOO
Cost Organization COO1
DCN-LineID 161ACTP510-002
Quantity: O
Amount: $16,105.95
Percent: .20705
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

GONTINUATION - SHEET EP-W-14-001/0001/011 4 4

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT

(A) (B) (C) (D) (E) {F)
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-72BH-303D99-2505-1672BH5010-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 303D99
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1672BH5010-001
Quantity: O
Bhmount: $8,000.00
Percent: .10285
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AAR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES

L 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
012 See Block 16C See Schedule
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in [tem 14. The hour and date specified for receipt of Offers [TJis extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $905,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
LEE s wCTy «IGE

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to obligate incremental funding in the amount of
$50,000 via requisition number: PR-OLEM-16-00303, $55,000 via requisition number:
PR-OLEM-16-00376 and $800,000 via requisition number: PR-OLEM-16-00356 for a total funding
amount of $905,000 to Contract EP-14-001 task order 0001. The new funding ceiling for this
task order is now $4,270,553.88. The contractor shall not work beyond this point. All terms

and conditions remain the same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Eulvid Rocque
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
j’?"{n‘ st e CLCCYRONIG
- i A e 5 f
iy L MBNATURE. | 05 /1 0 /2006
(Sig. of person i to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)

NSN 7540-01-152-8070
Prescribed by GSA

Previous edition unusable

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-14-001/0001/012 2 4
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
LIST OF CHANGES:
Reason for Modification : Funding Only Action

Obligated Amount for this Modification:

$905,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-D3P-303D72-2505-16D3P15022-001
Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization D3P
Program (PRC) 303D72

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 16D3P15022-001
Quantity: O

Amount: $350,000.00

Percent: 4.49953

Subject To Funding: N

Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-D3P-303DC6-2505-16D3P15022-002
Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization D3P
Program (PRC) 303DC6

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 16D3P15022-002
Quantity: O

Amount: $450,000.00

Percent: 5.78511

Subject To Funding: N

Payment Address:

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-72BA-303DD2-2505-1672BJ5014-001
Beginning FiscalYear 16

Ending Fiscal Year

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-001/0001/012

PAGE OF

4

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Fund (Appropriation) T
Budget Organization 72BA
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1672BJ5014-001
Quantity: 0
Amount: $50,000.00
Percent: .64279
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5031-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund ({(Appropriation) T
Budget Organization 72BT
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1672BT5031-001
Quantity: 0
Amount: $55,000.00
Percent: .70707
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U.S. EPA

Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |5 _w_14_001/0001/012 1 4
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(n) (B) | (E) (F)

One Potomac Yard (South Building)
2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




: RACT E OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T GONTRAGT [DC0Dk PG |

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
013 See Block 16C See Schedule
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ICF Incorporated, L.L.C.
Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
9300 LEE HIGHWAY
FAIRFAX VA 220311207
- 10A. MODIFICATION QF CONTRACT/ORDER NO.

EP-W-14-001

0001

10B. DATED (SEE ITEM 13)
CODE (072648579 FACILITY CODE 10/23/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Jis extended. [ Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $679,900.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor Xlis not. [Tlis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
T@F#HCT: : LGF

Training Support for CERCLA Education Center

TOCOR: Gary Turner Max Expire Date: 09/09/2019

The purpose of this modification is to obligate incremental funding in the amount of
$90,000 via requisition number: PR-OLEM-16-00345, $585,000 via requisition number:
PR-OLEM-16-00359 and $4,900 via requisition number: PR-OLEM-16-00396 for a total funding
amount of $679,900 to Contract EP-14-001 task order 000l1. The new funding ceiling for this
task order is now $4,950,453.88. The contractor shall not work beyond this point. All terms

and conditions remain the same.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND T!TLE OF CONTRACTING OFFICER (Type or print)
Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
- é'{} ki CLLCYRONIG

{ e "f o e SIGNATURE 09/15/2016
(Sig of person ized to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED FPAGE OF

CONTINUATION SHEET |, w14 001/0001/013 2 3

NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.

ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT

(A) {B) (C) {D) (E) (F)
Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$679,900.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5032-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 72BT
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1672BT5032-001
Quantity: O
Amount: $4,900.00
Percent: .06299
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-D3P-303D72-2505-16D3P15019-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization D3P
Program (PRC) 303D72
Budget (BOC) 2505
Job # (Site/Project) HQOO0BMOO
Cost Organization
DCN-LineID 16D3P15019-001
Quantity: O
Amount: $585,000.00
Percent: 7.52065
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
Continued

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-001/0001/013 3 3
NAME OF OFFEROR OR CONTRACTOR
ICEF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(A) (B) (C} (D) (E) (F)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72DT-303DD2-2505-1672DT5005-001
Beginning FiscalYear 16
Ending Fiscal Year

Fund {Appropriation) T

Budget Organization 72DT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1672DT5005-001
Quantity: O

Amount: $90,000.00

Percent: 1.15702

Subject To Funding: N

Payment Address:

Delivery: 09/09/2019

Delivery Location Code: OSWER/OSRTI/RMD
Resources Management Division

U S: EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 10/23/2014 to 09/09/201%

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




